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GENERAL NOTES - ALL STAGES: GENERAL NOTES - ALL STAGES:
1. CONTRACTOR RESPONSIBLE FOR ALL CONSTRUCTION SIGNAGE AND 10. SHOULD THE CONTRACTOR BE UNABLE TO MAINTAIN PEDESTRIAN OR VEHICULAR
BARRICADES (EXCEPT AS NOTED IN 2.) AND TRAFFIC CONTROL WITHIN THE ACCESS TO A RESIDENCE OR BUSINESS, HE/SHE SHALL REVIEW THE PLANNED
AREA UNDER CONSTRUCTION INCLUDING ADVANCE WARNING SIGNAGE AT DISRUPTION WITH THE BUSINESS OR RESIDENCE AND THE CONTRACT
EXTREMITIES OF PROJECT AREA. ADMINISTRATOR, AND TAKE REASONABLE MEASURES TO MINIMIZE THE IMPACT.
2. TRAFFIC SERVICES BRANCH RESPONSIBLE FOR CROSS-OVER AREA SIGNAGE, THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 24 HOURS NOTIFICATION TO
POLY POST DELINEATION OF E-W TRAFFIC IN WB LANES, AND ANY REGULATORY ~ THE AFFECTED RESIDENCE OR BUSINESS AND THE CONTRACT ADMINISTRATOR,
SIGNAGE (STOP, DO NOT ENTER, NO LEFT TURNS, ETC.) AND SB CLOSURE OF PRIOR TO DISRUPTION OF ACCESS. METRIC
BERRY BETWEEN PORTAGE AND NESS IN STAGE 2. 11. WINNIPEG TRANSIT ACCESS TO BE MAINTAINED BY UTILIZING TEMPORARY BUS
3. MAINTAIN ACCESS FOR EMERGENCY VEHICLES ALONG NESS AND gggg%’t%uégJTHEESCﬁNSTHRAAL(iTSERR'?EEVILIJE'\\jGEBé'fNTISH'V'TﬂETCA(;EEFEASCSTTOPS OR SIDE WHOLE NUMBERS INDICATE MILLIMETRES
INTERSECTING CROSS STREETS AT ALL TIMES. ; DECIMALIZED NUMBERS INDICATE METRES
ADMINISTRATOR AT LEAST 48 HOURS IN ADVANCE TO SEE IF MODIFICATIONS CAN
WIDTH VARIES 4. MAINTAIN AT LEAST ONE N-S DIRECTION SIDEWALK AT THE LINWOOD, FERRY BE MADE.
REMOVE EXIST. AND BERRY INTERSECTIONS AT ALL TIMES
. N CURB AND MEDIAN : 12. MAINTAIN ALL CROSS-OVERS FOR THE DURATION OF THE PROJECT.
TRAFFIC STAGING 5. ALTERATIONS TO THE STAGING SHOWN HEREIN MUST BE PRESENTED AND 13. DURING FIRST LIFT OF ASPHALT OVERLAY, MEDIAN OPENINGS AND SIDE STREETS WARNING
APPROVED IN WRITING BY THE CONTRACT ADMINISTRATOR AT LEAST TWO IN VICINITY OF PAVER OPERATIONS MAY BE CLOSED UNTIL MAT HAS COOLED
DAYS PRIOR TO IMPLEMENTING CHANGE. ENOUGH FOR TRAFFIC TO CROSS. IF POWER EQUIPMENT OR EXPLOSIVES USED FOR
NEW TEMP TRAFFIC LANE 6. LANE-AT-A-TIME CONSTRUCTION REQUIRED IN VICINITY OF COLLEGIATE AND 14. DURING FINAL LIFT OF ASPHALT OVERLAY, MEDIAN OPENINGS AND SIDE STREETS EXCAVATION ON THIS PROJECT THE CONTRACTOR:
UEEN FOR CROSS-OVERS, AND LINWOOD., FERRY AND BERRY SIGNALIZED MAY BE CLOSED IN ADVANCE OF PAVER OPERATIONS TO ALLOW FOR MAINLINE
PVT. PVT. LANE CLOSED Q ' ' 1. NOTIFY THE GAS COMPANY OF THE PROPOSED
INTERSECTIONS. GRADE CONTROL DEVICES. LOCATION OF EXCAVATION
7 ] STAGE 1 =) X — — 7 ALL CROSS-STREETS EXCEPT EERRY AND BERRY MAY BE ALTERNATIVELY 15. LEFT TURNS ARE PROHIBITED IN WEST BOUND AND EAST BOUND DIRECTIONS IN '
CLOSED (NO TWO ADJACENT STREETS) TO FACILITATE CONCRETE REPAIRS. THE CONSTRUCTION ZONE. 2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS
— — WHEN THE CONCRETE REPAIRS ARE COMPLETE, TEMPORARY RAMPING SHALL  16. CROSS STREETS AT CROSS OVERS OPERATE AS RIGHT IN RIGHT OUT ONLY. COMPANY INSTALLATIONS SEE PROVINCIAL
BE UTILIZED TO RE-OPEN THE CROSS-STREETS. WHEN CLOSED, REGULATION 210/72 FOR DETAILS.
v/ ] STAGE 2 =) X CROSS-STREETS ARE TO BE SIGNED "ROAD CLOSED" WITH NO "EXIT TABS" IN
THE NORTHBOUND DIRECTION AT BRUCE OR PORTAGE. CROSS-STREETS MAY  \AJOR CONSTRUCTION ACTIVITIES - STAGE 2. TRAFFIC CONTROL - STAGE 2: 3. OBTAIN EXCAVATION PERMITS PRIOR TO
THEN BE FULLY BARRICADED AT NESS AVE. CONSTRUCTION.
73 STAGE 3 =) X 100 TYPE 1A ASPHALT 1. LAND DRAINAGE COLLEGIATE TO QUEEN 1. EB TRAFFIC CROSS-OVER AT COLLEGIATE AND QUEEN. ONE LANE EB
300 BASE COURSE 8. REFER TO DXXXXXX OF THE BID OPPORTUNITY DOCUMENT REGARDING > ROADWAY REHABILITATION COLLEGIATE AND ONE LANE WB IN WB LANES OF NESS.
BLOCKING CROSS-STREETS DURING RECYCLING/GARBAGE COLLECTION '
DATES. TO QUEEN 2. MAINTAIN ONE LANE NB ON SOUTH SIDE OF BERRY UTILIZING
SIGNALIZED INTERSECTION LANE-AT-A-TIME CONSTRUCTION. TRAFFIC SERVICES BRANCH TO
RA _ 9. EAST WEST PEDESTRIAN ACCESS MUST BE MAINTAINED AT ALL TIMES BARRICADE ONE LANE OF BERRY BETWEEN PORTAGE AND NESS __——'—AP-C
@_\ TEMPORARY CROSS-OVER SECTION (USUALLY ON SIDEWALK ON NORTH SIDE OF NESS). AND SIGN AS ONE-WAY NB UNTIL CONCRETE REPAIRS AND SIGNAL = = 'I | l
W NTS PLANT UPGRADE COMPLETE AT NESS/BERRY INTERSECTION. . o
9 ) Certificate of Authorization
3. E-W SIDEWALK CLOSED ON SOUTH SIDE OF NESS BETWEEN _ o
COLLEGIATE AND QUEEN. SIGN AS "SIDEWALK CLOSED" AT NEXT Dillon Consulting Limited (MB)
CROSS STREET. No.1789 Date: _ 01/12/2015
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= = o Q
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