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APPENDIX ‘'C’

PHASING & SIGNAGE PLAN
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NOTES:

1. ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND
ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB-—PHASE.

THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE

USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.

CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND

ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

6. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE

\

S

\JEWEI T BAY PROVIDE BARRIERS & SIGNAGE FOR

LANE—AT—A—TIME CONSTRUCTION
(NORTH LEG) RESTRICT TRAFFIC TO ONE DIRECTION
THROUGHOUT CONSTRUCTION

WRONG| REQUESTS.
_______________________ wAY = NS 8. ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
i wl BRANCH.
e

9. CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.
10. CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT

TO MINIMIZE IMPACT TO TRAFFIC.
11. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN
ACCORDANCE WITH THE MTTC.
: 12. WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
HIDDEN.
I 13. PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT
| | ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
l | AND APPROACHES.
| | 14. INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST
| WARNING SIGN IN EACH LANE DROP TAPER.
| | 15. PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
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STAGING & SIGNAGE:

SCALE: NTS
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DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR

WARRANTY AS T0 THE ACCURACY OF

PROPERTY LIMITS DELINEATED ON THIS METRIC

DWG, NOR ON THE DIMENSIONAL

ACCURACY OF DWG FEATURES RELATVE WHOLE NUMBERS INDICATE MILLIMETRES
T0 THOSE PROPERTY LIMITS. DECIMALIZED NUMBERS INDICATE. METRES
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14.
15.

NOTES:
;[

ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND
ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB—PHASE.
THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE
USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.
CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND
ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE
REQUESTS.

ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
BRANCH.

CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.
CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT
TO MINIMIZE IMPACT TO TRAFFIC.

. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN

ACCORDANCE WITH THE MTTC.

WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
HIDDEN.

PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT
ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
AND APPROACHES.

INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST
WARNING SIGN IN EACH LANE DROP TAPER.

PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
1
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FIGURE
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PLOT 1:1 (A—1) 2022-04-26

PROPERTY LIMITS DELINEATION

DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR
WARRANTY AS TO THE ACCURACY OF
PROPERTY LIMITS DELINEATED ON THIS
DWG, NOR ON THE DIMENSIONAL
ACCURACY OF DWG FEATURES RELATIVE
TO THOSE PROPERTY LIMITS.

STAGING & SIGNAGE:

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

SCALE: 1:250

NOTES:

ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND
ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB—PHASE.
THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE
USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.
CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND
ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT. )

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE
REQUESTS.

ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
BRANCH.

CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.

. CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT

TO MINIMIZE IMPACT TO TRAFFIC.

. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN

ACCORDANCE WITH THE MTTC,

. WHEN FLAGPERSONS ARE NO:I' PRESENT THE SIGNAGE MUST BE REMOVED OR

HIDDEN.

. PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT

ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
AND APPROACHES.

. INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST

WARNING SIGN IN EACH LANE DROP TAPER.

. PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
17:
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11. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN

STAGING & SIGNAGE: SOUTH LEG e M Q THE CITY OF WINNIPEG

12. WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
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DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR
WARRANTY AS TO THE ACCURACY OF
PROPERTY LIMITS DELINEATED ON THIS
DWG, NOR ON THE DIMENSIONAL
ACCURACY OF DWG FEATURES RELATIVE
TO THOSE PROPERTY LIMITS.

STAGING & SIGNAGE:

SCALE: NTS

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES
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ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND
ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB-PHASE.
THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE
USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.
CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND
ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE
REQUESTS.

ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
BRANCH.

CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.

. CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT

TO MINIMIZE IMPACT TO TRAFFIC.

. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN

ACCORDANCE WITH THE MTTC.

WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
HIDDEN.

PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT
ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
AND APPROACHES.

INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST
WARNING SIGN IN EACH LANE DROP TAPER.

PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
1z
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PROPERTY LIMITS DELINEATION

DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR

WARRANTY AS TO THE ACCURACY OF
PROPERTY LIMITS DELINEATED ON THIS METRIC

DWG, NOR ON THE DIMENSIONAL

ACCURACY OF DWG FEATURES RELATVE WHOLE NUMBERS INDICATE MILLIMETRES
T0 THOSE PROPERTY LIMITS. DECIMALIZED NUMBERS INDICATE. METRES

STAGING & SIGNAGE:

SCALE: NTS

SPECIAL ACCESS NOTE:

PROVIDE ACCESS FOR GROUP HOME FOR
TRANSIT PLUS OR STAFF FOR PICK-UP
& DROP OFF AS DIRECTED.

NOTES:
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13,
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[SSUED FOR TENDER

ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND
ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB—PHASE.
THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE
USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.
CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND
ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE
REQUESTS.

ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
BRANCH.

CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.
CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT
TO MINIMIZE IMPACT TO TRAFFIC.

WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN
ACCORDANCE WITH THE MTTC.

WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
HIDDEN.

PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT
ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
AND APPROACHES.

INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST
WARNING SIGN IN EACH LANE DROP TAPER.

PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
17,
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PROPERTY LIMITS DELINEATION

DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR
WARRANTY AS TO THE ACCURACY OF
PROPERTY LIMITS DELINEATED ON THIS
DWG, NOR ON THE DIMENSIONAL
ACCURACY OF DWG FEATURES RELATIVE
TO THOSE PROPERTY LIMITS.
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METRIC

WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

STAGING & SIGNAGE:

SCALE: NTS

NOTES:

T

&

ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND
ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB—PHASE.
THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE
USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.
CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND
ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE
REQUESTS.

ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
BRANCH.

CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.

. CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT

TO MINIMIZE IMPACT TO TRAFFIC.

. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN

ACCORDANCE WITH THE MTTC.

. WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR

HIDDEN.

. PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT

ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
AND APPROACHES.

. INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST

WARNING SIGN IN EACH LANE DROP TAPER.

15. PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE

17

[SSUED FOR TENDER

NOT TO BE USED FOR CONSTRUCTION

. PUBLIC WORKS DEPARTMENT
Winnipeg ENGINEERING DIVISION

Q@  THE CITY OF WINNIPEG KGS

GROUP

o

ISSUED FOR TENDER

22/04/26)

o

REVISIONS

DATE

BY

PROJECT TITLE SHEET
2022 LOCAL STREETS PACKAGE 22—-R-04 7
BROCK ST COMPUTER FILE NAME
AC RESURFACE 21-0107-016
GES FIGURE
PHASING & SIGNAGE PLAN £701




PROVIDE MULTI-USE
PATHWAY DETOUR
WHILE PERFORMING
THE SEWER REPAIRS
& ASPHALT REPAIRS.
PROVIDE ADVANCED
SIGNAGE ON
PATHWAY AND

BARRICADES DURING |

CONSTRUCTION.

MAINTAIN ACCESS TO
MULTI—USE_PATHWAY

MCGILLIVRAY BLVD

© MCGILLVRAY TRAL

PROPERTY LIMITS DELINEATION

P:\PROJECTS\2021\21-0107-016\DWG\MUN\21-0107-016_FALL SIGNAGE.DWG

PLOT 1:1 (A—1) 2022-04-26

DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR
WARRANTY AS TO THE ACCURACY OF
PROPERTY LIMITS DELINEATED ON THIS
DWG, NOR ON THE DIMENSIONAL
ACCURACY OF DWG FEATURES RELATIVE
TO THOSE PROPERTY LIMITS.
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PROVIDE TEMPORARY SNOW
' FENCE WHILE WORKING
ADJACENT TO THE PARK

MANAGE PEDESTRIAN |
ACCESS FROM WALLER AVE |
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STAGING & SIGNAGE:

SCALE: NTS

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

PROVIDE ADVANCED
CONSTRUCTION SIGNAGE

NOTES:

ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).
PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND

ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB—PHASE.
THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE
USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.
CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND

ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN

ACCORDANCE WITH THE CONTRACT.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE

REQUESTS.

ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT

BRANCH.

CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.

TO MINIMIZE IMPACT TO TRAFFIC.
ACCORDANCE WITH THE MTTC
HIDDEN.

. CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT
. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN

. WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
. PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT

ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS

AND APPROACHES.
WARNING SIGN IN EACH LANE DROP TAPER.

. INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST
. PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
17:
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HUDSON ALLEY
FULL CLOSURE

—— PHASE 1——

ALLEY WEST OF HUDSON ST
(WEST LEG)

——PHASE 1

PHASE 2 ——

ALLEY WEST OF HUDSON ST

(WEST LEG)

ALLEY WEST OF HUDSON
ST (SOUTH LEG)
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MAINTAIN PEDESTRIAN CROSSING.
WHILE RENEWING APPROACH CLOSE
SIDEWALK AT HUDSON & CLARENCE.

o

PROVIDE FULL CLOSURE BETWEEN
CLARENCE & HOWARD WHILE
PERFORMING UNDERGROUND WORKS
IN THIS AREA.

INCLUDE SIGNAGE FOLLOWING THE
MTTC ON CLARENCE AVE FOR

HUDSON STREET

P:\PROJECTS\2021\21—-0107-016\DWG\MUN\21—-0107—016_FALL_SIGNAGE.DWG

PLOT 1:1 (A—1) 2022-04—26

PROPERTY LIMITS DELINEATION

DELINEATION OF PROPERTY LIMITS AS
SHOWN ON THIS DWG DOES NOT
REPRESENT A "LEGAL SURVEY". KGS
GROUP MAKES NO REPRESENTATION OR
WARRANTY AS TO THE ACCURACY OF
PROPERTY LIMITS DELINEATED ON THIS
DWG, NOR ON THE DIMENSIONAL
ACCURACY OF DWG FEATURES RELATIVE
TO THOSE PROPERTY LIMITS.

TURNING RESTRICTIONS.

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

STAGING & SIGNAGE.:

SCALE: NTS
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[SSUED FOR TENDER

NOTES:

1. ALL TEMPORARY TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE LATEST
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (MTTC).

2. PERFORM WORK IN STAGES TO MINIMIZE IMPACT TO TRAFFIC FLOW AND

ACCESS TO RESIDENCES.

NOT ALL REQUIRED SIGNAGE IS SHOWN FOR EACH PHASE & SUB—PHASE.

THE PERMANENT POSTED SPEED LIMIT OF THE APPLICABLE ROAD SHALL BE

USED FOR ALL TAPER LENGTHS AND OTHER CRITERIA IN THE MTTC.

5. CONTRACTOR SHALL SUBMIT THE ACCESSIBILITY PLAN FOR REVIEW AND
ACCEPTANCE BY THE CONTRACT ADMINISTRATOR.

6. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY, PLACEMENT AND
MAINTENANCE OF ALL TEMPORARY TRAFFIC CONTROL SIGNAGE IN
ACCORDANCE WITH THE CONTRACT.

7. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS AND LANE CLOSURE
REQUESTS.

8. ALL LANE CLOSURES REQUIRE APPROVAL OF THE TRAFFIC MANAGEMENT
BRANCH.

9. CONTRACTOR TO PROVIDE FLAGPERSONS IN ACCORDANCE WITH THE MTTC
WHEN MOVING MATERIALS OR EQUIPMENT INTO OR OUT OF TRAFFIC.

10. CONTRACTOR SHALL PROVIDE FLAGPERSONS DURING ALL ASPHALT PLACEMENT
TO MINIMIZE IMPACT TO TRAFFIC.

11. WHEN FLAGPERSONS ARE PRESENT SIGNAGE MUST BE PLACED IN
ACCORDANCE WITH THE MTTC.

12. WHEN FLAGPERSONS ARE NOT PRESENT THE SIGNAGE MUST BE REMOVED OR
HIDDEN.

13. PROVIDE TEMPORARY RAMPS & CROSSING WHERE DIRECTED BY CONTRACT
ADMINISTRATOR AND IN ACCORDANCE WITH THE ACCESSIBILITY PLAN FOR
PEDESTRIAN CROSSINGS WHILE PERFORMING WORK IN THE INTERSECTIONS
AND APPROACHES.

14. INSTALL WARNING FLAGS IN ACCORDANCE WITH MTTC 3.07.04 ON THE FIRST
WARNING SIGN IN EACH LANE DROP TAPER.

15. PROVIDE SIGNAGE FOR CROSS STREETS IN ACCORDANCE WITH MTTC: FIGURE
17.
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