



27-2020 ADDENDUM 2

SHOAL LAKE FISHERIES MITIGATION MEASURES

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: February 7, 2020
BY: Dave Carr
TELEPHONE NO. 204 986-2091

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph ^ of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Add: B 18.6

Bidders are advised that the Work of this Contract is contingent upon Council approval of funding in the 2020 Operating Budget, and that this Work was identified in the proposed 2020 Operating and Capital Budget prepared by the Water and Waste Department as a project for which funding could be eliminated in Council's approved 2020 Operating Budget for the Water and Waste Department. The Operating Budget is anticipated to be approved by Council in March, 2020, and if the Operating Budget does not include funding for the Work, the City will have no obligation to award a Contract.