



1010-2024B ADDENDUM 3

CONSTRUCTION OF THE REPLACEMENT FORT GARRY-ST. VITAL SIPHONS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: June 6, 2025
BY: Matt Krentz, C.E.T.
TELEPHONE NO. 204 346 4226

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 1010-2024B Addendum 1-Form B: Prices with 1010-2024B Addendum 3 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

- Form B(R2): A.2 b) ii) revised 1350 mm Downstream Gravity Sewer to 1350 mm Downstream Gravity Sewer Crossing
- Form B(R2): B.1 revised Spec. Ref E26
- Form B(R2): C.1 revised Spec. Ref E27
- Form B(R2): C.2 revised Spec. Ref E28
- Form B(R2): C.3 revised Spec. Ref E32
- Form B(R2): C.4 revised Spec. Ref E33
- Form B(R2): C.5 revised Spec. Ref E32/E34/E35
- Form B(R2): C.6 revised Spec. Ref E36
- Form B(R2): D.5 revised Spec. Ref E38
- Form B(R2): D.6 revised Spec. Ref E40
- Form B(R2): D.7 revised Spec. Ref E42
- Form B(R2): E.1 revised Spec. Ref E43
- Form B(R2): E.2 revised Spec. Ref E44
- Form B(R2): E.3 revised Spec. Ref E46
- Form B(R2): F.1 revised Spec. Ref E42
- Form B(R2): F.2 revised Spec. Ref E42

- Form B(R2): F.3 revised Spec. Ref E21
Form B(R2): F.4 revised Spec. Ref CW 3610/E21
Form B(R2): F.5 revised Spec. Ref E50
Form B(R2): G.1 revised Spec. Ref E19
Form B(R2): G.2 revised Spec. Ref E37

Page numbering on some forms may be changed as a result.

PART E – SPECIFICATIONS

- Add: E30.2 (f) The Contractor may select an alternate size for the Microtunneling Reinforced Pipe, provided the design requirements of E30 are met, to accommodate their means and methods of installation for the two (2) 914 mm DR 11 HDPE carrier pipes. All costs associated with alternate size shall be borne by the Contractor.
- Revise: E38.5 (a) to read: Construction of the discharge chamber will be measured on a Lump Sum Basis and paid at the Contract Lump Sum Price for “Construction of Discharge Chamber” as listed in Form B: Prices.
- Revise: E43.1 (a) to read: This Specification covers the modifications to the existing upstream siphon chamber.

APPENDICES

Replace: 1010-2024B_Appendix_D Record Drawings with 1010-2024B_Addendum_3 Appendix_D Record Drawings.

QUESTIONS AND ANSWERS

- Q1: Please provide a drawing of the existing discharge manhole referenced in Drawing S-1001, which is noted as not shown for clarity.
- A1: The record drawing is provided in Appendix D of Addendum 3 (this addendum).