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PART E – SPECIFICATIONS 

Revise: E2.4.8 (f) to read: The MK8 bearing at the Midtown Bridge was originally installed incorrectly with opposing 
bolts on the lower steel masonry plate and the upper steel top plate.  As a result, even by 
raising the structure by 6 mm, the bolts interfere with each other and cannot be removed 
to free the bearing components for removal.  Therefore, additional measures will be 
required to remove this bearing for refurbishment.  Two options are presented: 

Add: E2.4.7 (g) Refer to section E2.4.8 f) for additional information regarding the removal of the MK8 
bearing of the Midtown Bridge. 

DRAWINGS 

Replace: Drawing B114-05-01 with Drawing B114-05-01-R3 
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