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PROVIDE COVERED CABLE TRAY ON ROOF OF BIOREACTORS 1 & 2 TO ALLOW
FOR INSTALLATION OF MIXER POWER AND CONTROL CABLES AND RECEPTACLE
— 2 POWER CABLES. TRAY TO BE EXTENDED TO NEW BIOREACTOR ELECTRICAL
= ROOM MCC—1SB AND MCC—2SB. REFER TO MOTOR CONTROL SCHEDULE FOR
| POWER CABLE SIZES.
@ CONDUCTOR TO MCC—1SB IN BIOREACTOR ELECTRICAL ROOM. REFER TO MOTOR
< SCHEDULE FOR POWER CABLE SIZES.
@ CONDUCTOR FROM PUMP S771—P TO VFD S771—P—VFD IN WALKWAY. REFER
TO MOTOR SCHEDULE FOR POWER CABLE SIZES.
@ WELDING RECEPTACLE — WEATHERPROOF, 60A, 600V. MCC—2SB
SCALE: 1:100 — T - N
1. COORDINATE WITH OTHER TRADES TO PREVENT CONFLICTS.
2. USE PVC JACKETED HITECK CABLE FOR ALL POWER WIRING.
3. WIRING FOR LIGHTING, RECEPTACLES AND COMMUNICATIONS TO IN RGID
ALUMINUM CONDUIT.
4. ALL CONDUIT TO BE 21mme MINIMUM UNLESS OTHERWISE NOTED.
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