

CP-H11A	Generator Communication Panel				
Rev.	Comments	Jumper or Internal Cable	Conductor #	Cable	Cable Information
2	Local Operator Workstation				
0	Spare				
0	Spare				
0	Spare				
0	Spare				
0	Spare				
2	Plant Monitoring Network	PP1: 05, 06			
2	Plant Monitoring Network	PP1: 30, 29			
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				
2	Spare				

Switch 2		Conductor #	Cable	Cable Information
01		RJ-45	C-WTPWSH11 01-C01	4-Pair #24 AWG - Cat 5E TO WTPWSH11 01
02				
03				
04				
05				
06				
07-Sx				
08-Sx				
09				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				

<p>NOTES:</p> <p>1. Panel and Cabling are not in Contract 742-2005. Drawing Issued for Information Only.</p> <p>2. Panel and Cabling are in Contract 498-2006.</p>	B.M. ELEV.				 		ENGINEER'S SEAL		<p align="center">THE CITY OF WINNIPEG</p> <p align="center">WATER AND WASTE DEPARTMENT</p> <p align="center">ENGINEERING DIVISION</p>			
	5	498-2006 ADDENDUM 6	06/10/13	BT	DESIGNED BY	SWT	CHECKED BY	SWT			<p align="center">ORIGINAL SIGNED BY</p> <p align="center">S.W. TORMEY</p> <p align="center">2006/03/29</p>	<p align="center">WATER TREATMENT PLANT</p> <p align="center">PLANT UTILITIES</p> <p align="center">MECHANICAL AND ELECTRICAL</p>
	4	498-2006 ADDENDUM 2	06/09/22	BT	DRAWN BY	SWT	APPROVED BY	AHL	<p align="center">CONSULTANT DRAWING NO.</p> <p align="center">WH-A0618</p>	<p align="center">SHEET 118 OF 130</p>		
	3	FOR CONSTRUCTION	06/07/28	BT	SCALE: NTS		RELEASED FOR CONSTRUCTION BY: R. SOROKOWSKI			<p align="center">AUTOMATION / I AND C</p> <p align="center">PLANT COMMUNICATION CABLE</p> <p align="center">TERMINATION DIAGRAMS</p>		CITY DRAWING NUMBER
	2	GENERAL REVISIONS	06/07/13	BT	DATE	2006/03/29	DATE	2006/03/29			1-0601H-J-A0618-001-05B	
	1	742-2005 ADDENDUM 6	06/05/29	SWT								
	0	ISSUED FOR TENDER	06/03/29	SWT								
NO.	REVISIONS	DATE	BY	DATE	2006/03/29	DATE	2006/03/29					

