NOTES:

EXIST. CONCRETE ROADWAY WITH ASPHALT
OVERLAY

CONSTRUCTION NOTES:
CONTRACTOR SHALL TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE FROM

" CONSTRUCTION ACTMITIES TO EXISTING BOULEVARDS AND TREES WITHIN

THE LIMITS OF CONSTRUCTION.
— CURB AND SIDEWALK REPLACEMENT TO BE

MINIMIZED 2. LOCATION OF EXISTING SERVICES ARE TO BE CONFIRMED IN THE FIELD BY
— AVERAGE PLANING AND ASPHALT THE CONTRACTOR.

REPLACEMENT THICKNESS 75 mm 3. TIE-INS TO BE VERIFIED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
- ﬁ%ﬁ'ﬁ.’% RS/;EEW/T*ECEE%L'}EST%FBE_ULL 4. JOINT, SLAB, CURB AND SIDEWALK REPAIRS TO BE MARKED OUT IN THE
DEPTH CONCRETE REPAIRS, PARTIAL DEPTH FIELD BY THE CONTRACT ADMINISTRATOR.
PATCHING AND FULL DEPTH ASPHALT 5. CONTRACTOR RESPONSIBLE FOR ALL BARRICADES AND SIGNAGE EXCEPT
PATCHING. REGULATORY SIGNS (eg. NO LEFT TURNS) SUPPLIED BY TRAFFIC SERVICES
BRANCH.

— TIE IN PAVING AT SIDE STREETS AND
APPROACHES TO BE MINIMIZED.

— L =790m W = 15m A = 11850m?
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