



LOCATION PLAN

	XIMATE SUMMAR		NOITA
MARK	LENGTH (m)	WIDTH (m)	AREA (m²)
1	1.20	0.80	0.96
2	1.20	1.20	1.44
3	0.40	0.30	0.12
4	0.55	0.50	0.28

TRAFFIC CONTROL NOTES:

- SOUTHBOUND CENTER/CURB AND TURNING LANES TO BE CLOSED DURING STAGE 1 REPAIRS.
 SOUTHBOUND MEDIAN AND CENTER/CURB LANES TO BE CLOSED DURING STAGE 2 REPAIRS.

SCOPE OF WORK:

- REMOVE AND REPLACE CONCRETE APPROACH SLAB
 REPAIR CONCRETE APPROACH SLAB DELAMINATIONS. SIZE AND EXTENT OF REPAIRS TO BE VERIFIED BY CONTRACT ADMINISTRATOR.

- 1. ALL DIMENSIONS MUST BE VERIFIED BY THE CONTRACTOR ONSITE
 2. VERIFY EXISTING CROSS FALL TO EXISTING CONCRETE DECK.
 3. CONTRACTOR TO CONTACT CONTRACT ADMINISTRATOR IMMEDIATELY IF THERE ARE ANY DISCREPANCIES.
 4. ALL CONCRETE WORK TO MATCH EXISTING FINISHES
 5. UNLESS NOTED ALL DOWELS ARE DEFORMED REINFORCING BARS.
 6. CONCRETE FOR THE SLAB REPLACEMENT SHALL BE CONVENTIONAL CONCRETE.
 7. CONCRETE FOR THE SLAB DELAMINATION REPAIRS SHALL BE COMPATIBLE WITH THE CONCRETE SUBSTRATE.

B.M. ELE				DESIGNED BY	DDW	1,	El
				DRAWN BY	DDW/tlk	LA TANKAN	١,
				CHECKED BY	JSB	DILLON	
				APPROVED BY		CONSULTING	١,
				HOR. SCALE	AS NOTED	RELEASED FOR CONSTRUCTION	
0	ISSUED FOR TENDER	07/31/08	JSB	VERTICAL		ORIGINAL SIGNED BY B.A. NEIRINCK	C
NO.	REVISIONS	DATE	BY	DATE	JULY 2008	DATE JULY 31, 2008	



089072

	SEAL
	OF MANUTOR
Wir	AMPED BY
	TKE (31, 2008
LAG	ember

nnipeg 2008 BRIDGE MAINTENANCE

THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

SIMODIERE BOULEVARD BOX CULVERT AT NAVIN DRAIN STRUCTURAL APPROACH SLAB CONCRETE REPAIRS

C360-08-01
SHEET 6 OF 7
BID OPPORTUNITY