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CONTRACTOR TO CONFIRM ALL DIMENSIONS AND REPORT ANY DISCREPANCIES TO CONTRACT ADMINISTRATOR 
PRIOR TO CONSTRUCTION. LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST 
INFORMATION AVAILABLE BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE 
GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE 
OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.
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LIZZIE PLAYGROUND
DRAWING TITLE

L.2-K2
SITE ADDRESS 242 Lizzie

DATEMANAGER,
PARK AND OPEN SPACES PROPOSED - SITE WORKS

BID OPPORTUNITY NO.

557-2009
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COMMERCIAL BUILDING

NEW BENCHES x 2

RELOCATE EXISTING FLOOD
LIGHT, INCLUDING NEW

STRUCTURAL FOUNDATION -
DIRECT TOWARDS PLAY

AREA (see SCD-652)
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LOCATION PLAN N.T.S.

NEW PLAY AREA (work to
be completed by others - Play

equipment Contractor)

NEW GRANULAR PATH AND
SEATING AREA - RAMP UP

TO TIMBER EDGING (See
L.2-K3 & SCD-645A)

NEW GRANULAR PATH AND
SEATING AREA - RAMP UP TO
TIMBER EDGING (See L.2-K3 &

SCD-645A)

NEW PARK STYLE LIGHT
(see SCD-652)

SUPPLY AND INSTALL
SUBSURFACE DRAINAGE

(MULTI-FLOW) UNDER
PATH (see L.2-K3)

SUBSURFACE DRAINAGE
(MULTI-FLOW) AND

EMITTER (see L.2-K3)

SUPPLY AND INSTALL VP-80 STYLE 
HEAD AND POLE ON EXISTING 
STRUCTURAL FOUNDATION

NEW POST AND CHAIN FENCING
ALONG PATH (see SCD-105A)

(approx. 20)

PREPARE SHRUB BEDS AND
INSTALL PLANTING &

LIMESTONE BOULDERS (See
L2-K4 & SCD-501A)

SOIL AND SOD OVER
FORMER SHRUB BED

TIMBER EDGING (by others
- Play equipment Contractor)

NEW BENCH

NEW CHAINLINK FENCE GATE
(w/ padlock)

POST AND CHAIN TO BE REPLACED @
VARIOUS LOCATIONS SURROUNDING PARK
BOUNDARY (approx. 32 BOLLARDS) (see SCD-105A)

TOPSOIL & SOD OVER FORMER HANDBALL COURT

NEW METAL SLAT WASTE 
RECEPTACLE (see SCD-119)

SOD OVER OLD PLAY AREA 
AND OLD PATH. 600mm WIDE
STRIP OF SOIL & SOD TO BORDER 
NEW ASPHALT PATH

NEW ASPHALT PATHWAY
(1.8m WIDE) (see SCD-648)

NEW PARK STYLE LIGHT 
(see SCD-652)

NEW METAL SLAT WASTE 
RECEPTACLE (see SCD-119)

**SUPPLY & INSTALL NEW
PARK SIGN** (location to be 
identified on-site by contract 
administrator)

NEW METAL SLAT WASTE RECEPTACLE 
(see SCD-119)
NEW BENCH

PREPARE SHRUB BEDS AND
INSTALL PLANTING & LIMESTONE 
BOULDERS (See L2.K4 & SCD-501A)

GRADE AND SOD (See L.2-K3)
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