

NOT

CONSTRUCTION NOTES

- 1 REMOVE EXISTING GAS FIRED HOT WATER TANKS AND CIRCULATOR PUMP AND RETURN TO CITY. RELOCATE DCW, DHW AND DHWR PIPES TO NEW BASEMENT INDIRECT HOT WATER TANKS. NATURAL GAS PIPING REMOVED BACK TO SOURCE AND CAPPED.
- 2 REMOVE EXISTING BOILER B-2 AND CAP HOT WATER PIPE AND CHIMNEY TO ENABLE CONTINUED OPERATION OF B-1. SEE SCHEMATIC STAGE 1 FOR EXTENT OF DEMOLITION.
- 3 REMOVE EXISTING BOILER B-1 HOT WATER PIPE AND REMAINDER OF CHIMNEY. SEE SCHEMATIC STAGE 2 FOR EXTENT OF DEMOLITION.
- (4) MINIMIZE LOSS OF WATER IN PIPES BY CLOSING VALVES A, B, C & D BEFORE DEMOLITION OF B-2.
- 5 TEMPORARILY CAP PIPING AT THESE LOCATIONS. TO ENSURE CONTINUED OPERATION OF B-1.
- 6 CONNECT NEW HIGH TEMPERATURE LOOP TO EXISTING 650 PIPE.
- 7 MINIMIZED LOSS OF WATER IN PIPES BY CLOSING VALVES 'A' AND 'B' BEFORE DEMOLITION OF B-1.

GENERAL NOTES

- COORDINATE WITH OTHER TRADES SO AS TO PREVENT CONFLICTS.
- 2. GENERAL CONTRACTOR SHALL COORDINATE WITH MECHANICAL CONTRACTOR ON FINAL HOUSEKEEPING PAD DIMENSIONS. PADS TO EXTEND 150mm BEYOND FINAL EQUIPMENT DIMENSIONS.



This drawing has been prepared for the use of AECOM's client and may not be used, reproduced or relied upon by third parties, except as agreed by AECOM and its client, as required by law or for use by governmental reviewing agencies. AECOM accepts no responsibility, and denies any liability whatsoever, to any party that modifies this drawing without AECOM's express written consent. Do not scale this document. All measurements must

0	ISSUED FOR TENDER	DJP	2010.07.12
No.	REVISION/DESCRIPTION	BY	DATE
CENI			

SEAL

DRAWN

DL
CHECKED

DC
DESIGNED

DC
APPROVED

PVL
APPROVED



THE CITY OF WINNIPEG
PLANNING, PROPERTY AND
DEVELOPMENT DEPARTMENT
MUNICIPAL ACCOMMODATIONS DIVISION
3-65 GARRY STREET, R3C 4K4

CONFEDERATION BUILDING

BOILER REPLACEMENT CITY PROJ. NO. 2010-023

457 MAIN STREET, WINNIPEG, MANITOBA

SHEET TITLE

MECHANICAL

MAIN FLOOR AND ROOF

DEMOLITION PLANS

DRN CHK DES ENG IDR

SCALE

PROJECT NO

AECOM REVIEW

60154740

M-101