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Contractor is to confine all Works
to within the limits of the Construction
Boundary. The Contractor shall supply,
install and maintain Construction Boundary /
safety fencing as determined at the 
preconstruction meeting.

All equipment storage and access is to be 
confined within the Construction Boundary.

No dumping or stockpiling of materials, beyond
the Construction Boundary, is permitted
within the Park. 

Tree protection for all trees shall be as stated
in the specification.

Remove Wooden Playstructure
Children's Playground Inc.  

Remove Timber Edging

Remove Pea Stone Surfacing

Protect Existing Trees Including
Root Systems During Removals

Remove All Wood Post and Pipe
Fencing Along Front of Park 

Remove Picnic Shelter
Including Concrete Pad
and Picnic Table

Remove Sand Box and 
Playhouse

Remove Sand Box,
Bench and Concrete Pad

Remove Wood Post
and Chain Link Fence

Remove Timber Edging

All Existing Park Lighting to Remain
Locate and Protect Electrical Cable

 

Remove Square of Concrete Paving

Remove Concrete Paving At Park
Entrance Including Any Posts or Signage

All Existing Park Lighting to Remain
Locate and Protect Electrical Cable 

Remove Asphalt Paving As
Indicated

Construction Boundary

Existing Asphalt Path
To Remain

Remove Bench and
Waste Receptacle

Remove Bench and Concrete Pad

Remove Bike Rack

Dead Trees to be
Removed by Others

Existing Grades in Relation to
100.00 (metric) on Top of 
Existing Catch Basin

Multicultural Family Centre
Salvation Army

Remove Existing Berm
Refer to Grading Schematic Plan - L 4

Existing Wood Fence
To be Repaired

Remove ± 9 Bollards 

Remove Bench and Concrete Pad
Remove Waste
Receptacle

CONSTRUCTION BOUNDARY

CONSTRUCTION BOUNDARY
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date
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NOTE:

LOCATION OF UNDERGROUND STRUCTURES 

AS SHOWN ARE BASED ON THE BEST 

INFORMATION AVAILABLE BUT NO 

GUARANTEE IS GIVEN THAT ALL OR ANY 

EXISTING UTILITIES ARE SHOWN OR THAT 

THE GIVEN LOCATIONS ARE EXACT. 

CONFIRMATION OF EXISTENCE AND EXACT 

LOCATION OF ALL SERVICES MUST BE 

OBTAINED FROM THE INDIVIDUAL UTILITIES 

BEFORE PROCEEDING WITH CONSTRUCTION.

Manager Parks and Open Space Division
Released For Construction                 Date

scale
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