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PART 1 - GENERAL

1.1 DRAWINGS
.1 Mechanical drawings show general arrangement of piping, ductwork, equipment, etc. Follow as

closely as actual building construction and Work of other trades will permit.

.2 Because of the small scale of mechanical drawings, it is not possible to indicate all offsets,
fittings, and accessories which may be required. Investigate structural and finish conditions
affecting this Work and arrange Work accordingly, providing such fittings, valves, and
accessories required to meet the conditions. Conserve headroom and interfere as little as
possible with the free use of space.

.3 Record differences between Work as installed and as shown in Contract Document changes on
a set of prints of drawings to be furnished by Contract Administrator. Return these prints to
Contract Administrator at completion of Project for review. These will then be returned to the
Contractor to prepare "As-Builts Drawings".

1.2 SCOPE OF WORK
.1 Work to include all labour, material, and equipment, required for installing, testing, and placing in

initial operation all Division 15, 16 ‘A’ drawing(s) and ‘S’ drawing(s) Work, removals, demolition
and asbestos abatement.

1.3 JOB SUPERINTENDENT SUPERVISION
.1 The Contractor shall keep a competent superintendent on the job Site. This superintendent shall

have full charge of the Work and shall be responsible to see that the Work of all trades is
properly carried out in accordance with the standards set forth in the drawings and specifications.

1.4 SITE VISIT REPORT
.1 The Work will be reviewed periodically by the Contract Administrator, solely for purpose of

determining general quality of Work, and or other Work performed.
.1 Erect and install Work in all it’s parts in a safe and workmanlike manner in accordance

with plans and specifications, without imposing upon the Contract Administrator, any
responsibility to supervise or oversee erection or installation of any Work.

1.5 LIABILITY
.1 Install Work in advance of concrete pouring or similar Work. Provide and set pipe/ductwork

sleeves as required.

.2 Install concealed pipes and ducts neatly, close to building structure so furring is minimum size.
Pipes, ducts and equipment installed improperly, to be removed and replaced without cost to
Project.

.3 Protect and maintain Work until building has been completed and accepted. Protect Work
against damage during installation. Cover with tarpaulins if necessary. Repair all damage to
floor and wall surfaces resulting from carrying out of Work, without expense to Project.

.4 Cooperate with all trades to ensure proper installation of all equipment. Review all contract
drawings. The Contract Administrator will assist with all equipment placement prior to any pipe
work being installed.

.5 On completion of Work, remove tools, surplus and waste material and leave Work in clean,
perfect condition.

1.6 WELDING REGULATIONS
.1 Do the Work in accordance with the following standards except where specified otherwise:



Bid Opportunity 679-2010 MECHANICAL GENERAL PROVISIONS Section 15010
Upgrade Air Conditioning System – Lobby Page 3 of 16
909 Concordia Avenue

.1 ANSI/ASME B31.1- Latest Edition: ASME Code for Pressure Piping and Power piping.

.2 CSA W48 series Electrodes.

.3 CSA B51-M- Latest Edition, ASME Boiler, Pressure Vessel and Pressure Piping Code.

.4 CAN/CSA-W117.2-M- Latest Edition, Code for safety in welding and cutting
(Requirements for welding operators).

.5 AWS B3.0- Latest Edition, Welding procedures and performance qualifications.

.2 Welders Qualifications
.1 Welding qualifications to be in accordance with CSA B51-M- Latest Edition.
.2 Use qualified and licensed welders possessing certificate for each procedure to be

performed from Authority having Jurisdiction.
.3 Furnish welder's qualifications to Contract Administrator.
.4 Each welder to possess identification stamp issued by Authority having Jurisdiction.

.3 Include for hot work permits, fire watch with fire protection, with submitted review approved by
Contract Administrator..

1.7 MATERIALS
.1 Motor and equipment name plates as well as applicable ULC and CSA labels shall be in place

when Project is turned over.

.2 Insure that items to be furnished fit space available. Make necessary field measurements to
ascertain space requirements including those for connections and furnish and install equipment
of size and shape so final installation shall suit true intent and meaning of Contract Documents:
.1 Promptly notify Contract Administrator in writing of conflicts between requirements of

Contract Documents and Manufacturer's directions and obtain Contract Administrator's
written instructions before proceeding with Work. Bear expenses arising from correcting
deficiencies of Work that do not comply with Manufacturer's directions or such written
instructions from Contract Administrator.

.2 Refer to each Section where specific items have been pre-purchased. All pre-purchased
items become the property of the successful Contractor. As part of this Bid Opportunity the
Contractor shall allow for any and all mark-ups to cover the instruction period as well as
the full warranty period.

.3 Follow Manufacturer's directions in delivery, storage, protection, installation of equipment and
materials.

.4 Deliver equipment and material to site and tightly cover and protect against dirt, water, and
chemical or mechanical injury. Equipment to be readily accessible for inspection. Store items
subject to moisture damage (such as controls) in a dry, heated space.

.5 Materials of same general type to be of same manufacture (e.g. all air supply units shall be of
same manufacturer).

.6 Equipment as offered as 'equal' or 'alternate' shall be in accordance with B6. Substitutes by
Contractor must meet all space requirements, specified capacities and must have factory suitable
options and equipment characteristics of specified equipment as interpreted by Contract
Administrator. Install equipment in strict accordance with manufacturer's published
recommendations.

1.8 FLASHING
.1 Where pipes or ducts go through a roof or wall (and/or removed), they should be boxed-in and

flashed. Allow for expansion and contraction of pipe. Flashing shall be insulated and waterproof.
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1.9 FLOOR PLATES AND SLEEVES
.1 Set sleeves in concrete forms for all pipes and ducts passing through concrete walls, beams and

slabs. (New)

.2 Pipe sleeves (c/w waterproof sealant) to extend above floor lines (c/w waterproof sealant) as
follows:
.1 Unfinished areas - 25 mm (1").
.2 Finished areas - 6 mm (1/4").
.3 Mechanical rooms - 50 mm (2").

.3 Pipes passing through floors and walls in finished areas and where exposed to view (SEE
ESCUTCHEONS).

.4 Pipes passing through fire rated walls, floors and partitions (SEE OPENINGS IN FIRE
SEPARATIONS).

.5 Sleeves and holes for all piping are to be large enough to accommodate pipe insulation.

1.10 ESCUTHEONS
.1 On pipes through walls, partitions, floors and ceilings in finished areas:

.1 Chrome or nickel plated brass or Type 302 stainless steel, one piece type with set screws.

.2 Outside diameter to cover opening or sleeve.

.3 Inside diameter to fit around finished pipe.

1.11 CUTTING AND PATCHING
.1 Locate holes and provide sleeves, cutting, and fittings required for the Work. Relocate

improperly located holes and sleeves.

.2 Drill for expansion bolts, hanger rods, brackets and supports.

.3 Provide openings and holes required in precast members for the Work.

.4 Patching of finished construction of building shall be performed by qualified tradesperson.

1.12 OPENINGS IN FIRE SEPARATIONS
.1 Trades having openings in fire separations for passage of pipes, duct, etc., are responsible for

fire-stopping around such holes in order to maintain integrity of fire separations. Work shall be
performed by a licensed qualified tradesperson. Submit all fire stopping material application
numbers for approval to the Contract Administrator.

.2 Fire-stopping:
.1 Fire-stopping to be Fire-barrier non-combustible, semi rigid, mineral fibre felts supplied by

one supplier for the entire project.
.2 Material shall be of density, width and depth to maintain assembly fire resistive rating.
.3 Fire-stopping used shall be listed, and a bear label of Underwriters' Laboratories of

Canada Guide Number.

.3 Impaling Clips:
.1 50 mm (2") wide x 0.6 mm (24 ga.) steel, z-formed configuration with bottom dimension

conforming to opening size listed in manufacturer's sizing chart. Install as required.

.4 Installation:
.1 Install fire-stopping with minimum 25% compression in accordance with manufacturer's

recommendations and ULC test requirements. (CAN4-S115M - Latest Edition)
.2 Butt succeeding sections of fire-stopping tightly up against the preceding. Leave no voids.
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.3 Use two impaling clips per 1.2 m (48") length of fire-stopping material, to support and
secure fire-stopping.

1.13 SUPPORTS, BASES, PITS
.1 Co-ordinate structural Work required for installation of new openings and the filling in of existing.

.2 Concrete pads, concrete for floating bases, curbs and pits: see drawings for responsibility.
.1 Supply all anchor bolts, fasteners with uni-strut arrangement.

.3 Mount equipment above floor level (not detailed) on uni-strut bracket arrangement with neoprene
pas. (See HANGERS AND SUPPORTS).

1.14 TRIAL USAGE
.1 Contract Administrator reserves right to use any piece of equipment, device or material installed

under this Contract, for such reasonable lengths of time and at such times as Contract
Administrator may require, to make complete and thorough test of same, before final completion
and acceptance of any Work. Such tests not to be construed as evidence of acceptance of any
part of contract. It is agreed and understood, that no claim for damage will be made for any injury
or breakage to any part or parts of the above due to aforementioned tests, weather caused by
weakness or inaccuracy of parts, or by defective materials or workmanship of any kind
whatsoever, Contractor to supply all labour and equipment for such tests.

1.15 TEMPORARY USE OF EQUIPMENT
.1 Permanent systems and/or equipment not to be used during construction period, without Contract

Administrator's written permission.

.2 Equipment used during construction period to be thoroughly cleaned and overhauled. Replace
worn or damaged parts so equipment is in perfect condition, to entire satisfaction of Contract
Administrator.

.3 Provide proper care, attention and maintenance for equipment while it is being used. If, in
opinion of Contract Administrator, sufficient care and maintenance is not being given to
equipment and systems, Contract Administrator reserves right to forbid further use of said
equipment and systems.

1.16 MECHANICAL SHOP DRAWINGS
.1 Contractor shall submit for review detailed shop drawings in PDF format. Refer to clause

"Appendix of Manufacturers" for shop drawing requirements.
.1 Check shop drawings for conformity to plans and specifications before submission.
.2 Include name of project, equipment supplier and clause number equipment is specified.

Drawings shall bear the approval stamps and signatures of the Trades involved in the
properly co-ordinated installation of the equipment.

.2 Shop drawings shall be submitted metric/Imperial units.

.3 Submit materials and equipment by manufacturer, trade name and model number. Include
copies of applicable brochure of catalogue material. Do not assume applicable catalogues are
available in the Contract Administrator's Office. Maintenance and operating manuals are not
suitable submittal.

.4 Clearly mark each sheet of printed submittal material (using arrows, underlining or circling) to
show particular sizes, types, model numbers, ratings, pressure drops capacities, performance
and factory available options actually being proposed. Cross out non-applicable material. Note
on the submittal specified features such as special tank linings, pump seals, materials or painting.
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.5 Include dimensional data for roughing in and installation, technical data sufficient to check that
equipment meets requirements of drawings and specifications. Include wiring, piping and service
connection data, motor sizes complete with voltage ratings and schedules.

.6 Clearly show division of responsibility. No item, equipment or description of Work shall be
indicated to be supplied or Work to be done "By Others" or "By Purchaser". Any item, equipment
or description of Work shown on shop drawings shall form part of contract, unless specifically
noted to contrary.

.7 Take full responsibility for securing and verifying field dimensions. In case where fabrication must
proceed prior to field dimensions being available, check all shop drawings and approve for
dimensions only. In this case guarantee that dimensions will be worked to and ensure that other
trade are aware of these dimensions and shall comply to them.

.8 Review by Contract Administrator shall be mutually understood to refer to general design only. If
errors in detailed dimensions or interference with Work are noticed, attention of Contractor will be
called to such errors or interferences but Contract Administrator’s review of drawings will not in
any way relieve Contractor from responsibility for said errors or interferences or from necessity of
furnishing such Work, and materials as may be required for completion of Work as called for in
Contract Document.

1.17 OPERATION AND MAINTENANCE MANUAL
.1 Contractor shall provide Contract Administrator with three (3) copies of a single operating and

Maintenance manual incorporating the following, including all pre-purchased equipment:
.1 Bind Operation & Maintenance Manual for Systems in the hard-backed binder.
.2 Provide a master index at beginning of Manual showing items included. Use plastic tab

indexes for sections of Manual, each section.
.3 First section shall consist of name, address and phone number of Contract Administrators,

Contractors and Sub-Contractors. Also include a complete list of equipment installed with
name, address, and phone number vendor.

.4 Provide a section for each type of item of equipment.

.5 Submit three (3) copies of Operation & Maintenance Manual to Contract Administrator for
his approval. Use one of these approved copies during final instruction/inspection and
leave with building systems operator.

.2 Include descriptive literature (Manufacturer's). Literature shall show capacities and size of
equipment used and be marked indicating each specific item with applicable data underlined.

1.18 AS-BUILT DRAWINGS
.1 Provide Contract Administrator with one set of As-Builts. Label documents "As-Built's" and sign

and date documents as certification of accuracy.
.1 As-Built's shall show all valve, panel, equipment tags and revisions as referenced from the

original documents. This shall include changes to control systems and low voltage control
wiring.

.2 Keep Record Documents on site available for review. Drawing updates shall occur
weekly.

.2 As-built drawings:
.1 Prior to start of Testing, Adjusting and Balancing (TAB), finalise production of As-Built

Drawings.
.2 Identify each drawing in lower right hand corner in letters at least 12 mm (1/2") high as

follows: - "AS BUILT DRAWINGS: THIS DRAWING HAS BEEN REVISED TO SHOW
SYSTEMS AS INSTALLED" (Signature of Contractor) (date).

.3 Submit to Contract Administrator for approval and make corrections as directed.

.4 TAB to be performed using As-Built drawings.
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.5 Submit completed reproducible as-built drawings with Operating and Maintenance
Manuals.

.3 Submit copies of As-Built drawings for inclusion in final TAB report.

1.19 SAFETY DEVICE TESTING
.1 Make complete inspection of all safety devices alarm or control such as: water alarms; flow

switch; freeze protection devices; temperature alarms; pressure switches. Note this to be done
prior to TAB, to ensure:
.1 That safety devices are complete in accordance with specifications and manufacture's

recommendations.
.2 Safety devices are connected and operating according to all local regulations.
.3 On completion of the inspections, fill out form supplied by the Contract Administrator

(forward to O/M Manual) confirming the inspections/start-up testing has been completed
with description of test procedures.

1.20 REQUIRED INSTRUCTION
.1 In addition to authorised site start-up supervision and instructions required of individual

equipment manufacturers and systems as noted, Contractor's construction supervisor to instruct
in operation and maintenance of all equipment (including pre-purchased) and systems to
satisfaction of the Contract Administrator. Instruction period shall occur after pre-final inspection
when systems are properly working and before final payment is made. Instruction shall be given
using the O&M Manuals. See Table 1.

.2 Operating instructions shall include:
.1 General description of each system listed above.
.2 Step by step procedure to follow in putting each piece of equipment into operation as well

as seasonal shut down.
.3 Provide schematic control diagrams for each separate system. Each diagram shall show

locations of start-stop switches, insertion sensors, flow switches thermostats,
thermometers, firestats, pressure gauges, automatic valves. Mark correct operating
settings for each control instrument on these diagrams. See Table 2.

.4 Provide diagram for electrical control system showing wiring of related electrical control
items such as firestats, fuses, interlocks electrical switches, and relays.

.5 Provide a drawing of each temperature control panel identifying components on the panels
and their function.

.3 Maintenance instructions shall include: Manufacturer's maintenance instructions for each piece of
equipment installed in Project. Instructions shall include name of vendor, installation instructions,
parts numbers & lists, operations of equipment, maintenance & lubrication instructions and safety
device settings with in acceptable operating ranges.

.4 Provide services of qualified and experienced personnel to prepare proper documentation and to
instruct in the operation and preventative maintenance of equipment and system provided.
Complete documentation and turnover prior to final inspection.

.5 Contractor shall submit to Contract Administrator, suitable document signed by Division
Representative stating:
.1 The Contract Administrator and City has received satisfactory instruction in operation and

maintenance of all equipment and systems as outlined in Article No. 1 of this sub-section.
.2 Operation and maintenance manuals have been reviewed with City and Contract

Administrator.
.3 Specified spare parts and special tools of components to be turned over to City. See

Table 3.
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1.21 ACCESS DOORS
.1 Contractor to provide access doors for concealed valves or groups of valves, hot water/glycol

heating vents, natural gas vents filters and/or any equipment required access are built in.

.2 In general terms, trade responsible for supply the valve/vent, shall provide the access door
required to get to the valve, vent, etc. Note this shall include (rated) access doors where required
due to ceilings/shafts.

.3 Access door to be 2.5 mm (12 ga.) steel, 300 mm x 450 mm (12" x 18"), finished prime coat only
with concealed hinges, anchor straps, plaster lock and without screw, all equal to Milcor
manufacture.

.4 Access doors located in fire rated ceilings and walls shall be an approved ULC stamped Warnock
Hersey, fire rated door and shall match that rating, unless otherwise noted.

1.22 HANGERS AND SUPPORTS
.1 General:

.1 Fabricate hangers, supports and sway braces in accordance with ANSI B31.1 and MSS-
SP-58.

.2 Piping, ductwork and equipment securely supported from building structure. Perforated
strap or wire hangers not permitted.

.3 Provide suitable attachments equal in quality stated below and where required. Provide
fabricated steel supports as required to adequately support piping and equipment. Details
to be approved by Contract Administrator. Supports to be of welded construction except
where adjustment is required.

.4 Hangers to be adjustable after pipe is in place. Parts must be adequate strength for
weight to be supported with safety factor of 5 to 1.

.5 Provide cadmium plated hangers and supports.

.2 Horizontal Piping:
.1 Hangers (all to be over-sized, size to suit O.D. of exterior pipe insulation) shall adequately

support piping system. They shall be located near or at changes in piping direction and
concentrated loads. Provide vertical adjustment to maintain pitch required for proper
drainage. Allow for piping expansion and contraction. Pipe weight and stresses shall be
supported independent of any equipment.

.2 Middle Attachment: (Rod)
.1 Carbon steel threaded rod black electro-galvanized for mechanical rooms finish.

.1 Grinnell Fig. 146.
.3 Maximum spacing between pipe supports as specified in paragraphs below or as indicated

in table below, whichever is more stringent:
.1 Plumbing piping: most stringent requirements of Canadian Plumbing Code,

Provincial Code or authority having jurisdiction.
.2 Copper piping: up to 12mm (1/2"): every 1.5m (4'-10")
.3 Copper Pipe:

Size Distance Rod

Mm  In.  M In. Mm  In. 
up to 31 1 ¼ 1.8 6 10 3/8

38 1 1/2 2.4 8 10 3/8
50 2 2.7 9 10 3/8

.3 Horizontal Pipe Attachment
.1 Cold piping, steel or cast iron: hot piping steel with less than 25mm (1") horizontal

movement, hot piping, steel with more than 300 mm (12") middle attachment (rod) length:
adjustable clevis to MSS-SP-58, type 1, ULC listed.



Bid Opportunity 679-2010 MECHANICAL GENERAL PROVISIONS Section 15010
Upgrade Air Conditioning System – Lobby Page 9 of 16
909 Concordia Avenue

.1 Grinnell Fig. 260.
.2 Cold copper piping: hot copper piping with less than 25mm (1") horizontal movement, hot

copper piping with more than 300 mm middle attachment (rod) length: adjustable clevis to
MSS SP-58, type 1. Copper plated.
.1 Grinnell Fig. CT-65.

.3 Suspended hot piping, steel and copper with horizontal movement in excess of 25mm (1"),
hot steel piping with middle attachment (rod) 300mm (12") or less; pipe roller to MSS-SP-
58, type 43.
.1 Grinnell Fig. 174.

.4 Bottom supported hot piping, steel and copper: pipe roller stand to MSS-SP-58, type 45.
.1 Grinnell Fig. 271.

.4 Where thermal expansion is excess of 12 mm (1/2") axially is anticipated, or where indicated.
.1 Grinnell Fig. 171 Adjustable Pipe Roll
.2 Grinnell Fig. 271 Pipe Roll Stand.

.5 Saddles and Shields
.1 Cold piping 31mm (1-1/4") and over: protection shield with high density insulation under

shield with uninterrupted vapour barrier. Shields shall have minimum length of 300mm
(12") to spread weight.
.1 Grinnell Fig. 167; Pipe Shields Incorporated.

.2 Hot piping 31mm (1-1/4") and over: protective saddle with insulation under saddle. Shields
shall have minimum length of 300mm (12") to spread weight.
.1 Grinnell Fig. 160 to 166; Pipe Shields Incorporated

.6 Vertical Pipe Attachment:
.1 Steel or cast iron pipe: galvanised carbon steel to MSS-SP-58, type 42, ULC listed.

.1 Grinnell Fig. 261.
.2 Copper pipe: carbon steel copper finished to MSS-SP-58, type 42.

.1 Grinnell Fig. CT-121.

.7 Equipment:
.1 Support hangers with mild steel rod. Load on hanger not to exceed capacity indicated in

following table.

Rod Diameter Maximum Safe Load

Mm  In.  Kg Lbs.
10 3/8 277 620
13 1/2 514 1130
16 5/8 822 1818
19 3/4 1232 2710

.8 Structural Attachments
.1 Concrete:

.1 Where inserts must be placed in existing concrete use Hilti H.K.D. steel anchors as
recommended by manufacturer, or if heavy weights must be supported, drill hole
through slab and provide 50 mm x 50 mm (2" x 2") washer and nut above rough
slab before floor finish is poured.

.2 Inserts for cast-in-place concrete: galvanized steel wedge to MSS-SP-58, type 18,
ULC listed for pipe 19mm (3/4") through 200mm (8").
.1 Grinnell Fig. 281.

.3 Carbon steel plate with clevis for surface mount: malleable iron socket and
expansion case and bolt. Minimum two expansion cases and bolts for each
hanger.
.1 Grinnell, Plate Fig. 49, Eye Nut Fig. 290, Expansion Case Fig. 117.
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.2 Corrugated Steel Deck
.1 Support by 50mm (2") wide piece of 3mm (1/8") thick steel plate placed across top

of steel deck, secured to hanger rod by washer and nut; prior to pouring of concrete
topping.

.3 Steel Beam (bottom flange):
.1 Cold piping 50mm (2") and under: malleable iron C clamp to MSS-SP-58, type 19,

ULC listed.
.1 Grinnell Fig.61

.2 Cold piping 63mm (2-1/2") and larger and all hot piping: malleable iron beam clamp
to MSS-SP-58, type 28 or 29, ULC listed.
.1 Grinnell Fig. 229

.4 Steel Beam (top):
.1 Cold piping 50mm (2") and under: malleable iron "top of beam" C clamp to MSS-

SP-58, type 19, ULC listed.
.1 Grinnell Fig. 61

.5 Steel Joist:
.1 Cold piping 50mm (2") and under: steel washer plate with double locking nuts.

.1 Grinnell Fig. 60
.2 Cold piping 63mm (2-1/2") and larger and all hot piping: steel washer plates with

double locking nut, carbon steel clevis and malleable iron socket.
.1 Grinnell: washer plate, Fig. 60; clevis, Fig. 66; eye nut, Fig. 290.

.6 Steel channel or angle (bottom):
.1 Cold piping 50mm (2") and under: malleanle iron C clamp to MSS-SP-58, type 23,

ULC listed.
.1 Grinnell Fig. 86

.2 Cold piping 63mm (2-1/2") and larger and all hot piping; universal channel clamp,
ULC listed.
.1 Grinnell Fig. 226.

.7 Steel Channel or Angle (top):
.1 Cold piping 50mm (2") and under: malleable iron "top of beam" C clamp to MSS-

SP-58, type 19, ULC listed.
.1 Grinnell Fig. 61.

.2 Cold piping 63mm (2-1/2") and larger and all hot piping: steel jaw, hook rod with nut,
spring washer and plain washer to MSS-SP-58, type 25, ULC listed.
.1 Grinnell Fig. 227.

1.24 IDENTIFICATION OF VALVES, PIPING & DUCTWORK
.1 General: (Match existing)

.1 CAN/CGSB-1.60-m, Interior Alkyd Gloss Enamel.

.2 CGSB 24-GP-3a, Identification and Classification of Piping Systems.

.2 Manufacturers' Name Plates:
.1 Provide on each piece of equipment. Include registration plates (e.g. pressure vessel,

Underwriters' Laboratories and CSA approval plates) as required by respective agency
and as specified.

.2 Do not apply insulation or paint over plates.

.3 Provide pressure vessels with CSA or ASME approval name plates in accordance with
requirements of authorities having jurisdiction.

.4 Indicate size, equipment model, manufacturer's name, serial number, voltage, cycle,
phase and power of motors, all factory supplied.

.5 Fasten to equipment according to code requirements.

.6 Locate name plates so that they are easily read.

.3 System Name Plates:
.1 Fasten name plates securely in conspicuous place.
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.2 Minimum size 89 mm x 38 mm x 2.3 mm (3 1/2" x 1 1/2" x 3/32") nominal thickness
laminated phenolic plastic with black face and white centre. Engraved 6.35 mm high
lettering. For motors and controls and for larger equipment such as chillers, tanks, 25 mm
(1") high lettering; for hot equipment such as boilers and convertors, provide engraved
brass or bronze plates with black paint filled identification.
.1 Where equipment (fan, pump, inspector’s test) is located above a ceiling in addition

to system name plate provide a location name plate 12mm x 50mm (1/2" x 2")
laminated phenolic plastic to T-bar track. (See ACCESS DOORS.)

.3 Identify as follows: equipment type and number (e.g. pump no.2), service or areas or zone
of building served (e.g. south zone chilled water primary).

.4 Piping:
.1 General

.1 To CGSB 24-GP-3a.

.2 Identify medium by lettered legend, classification by primary and secondary colours,
direction of flow by arrows.

.2 Sizes:
.1 Legend: block capitals. See Piping Sizing Identification Table 6.
.2 Primary colour bands:

.1 At valves and fittings: 500 mm (18") long.

.2 Elsewhere: 1000 mm (3'-3") long.
.3 Secondary colour bands: 50 mm (2") wide, 75 mm (3") in from one end of primary

colour band.
.4 Arrows:

.1 Outside diameter of pipe/insulation 75 mm (3") and greater: 150 mm (6")
long x 50 mm (2") high.

.2 Outside diameter of pipe/insulation less than 75 mm (3"): 100 mm (4") long x
50 mm (2") high.

.3 Use double headed arrows where flow is reversible.
.3 Material:

.1 Paint: to CGSB 1-GP-60M.

.2 Legend markers, arrow colour bands: plastic coated cloth material with protective
overcoating and waterproof contact adhesive undercoating, suitable for 100% RH
and continuous operating temperature of 150C (300º F) and intermittent
temperature of 200C (400º F). Apply to prepared surfaces. Wrap tape around
pipe or pipe covering with ends overlapping one (1) pipe diameter.
.1 WH Brady Identification.

.3 Waterproof and heat resistant plastic marker tags: for pipes and tubing 20 mm
(3/4") nominal and smaller.

.4 Colours:
.1 Where not covered by pipe and valve identification table, submit legend,

primary and secondary classification colours to for approval.
.2 Table 7: Pipe and valve identification.

.5 Legend and arrows:
.1 Black or white to contrast with primary colour.
.2 Fire protection: white on red background.

.5 DuctWork:
.1 50 mm (2") high black stencilled letters and directional flow arrows 150 mm (6") long x 50

mm (2") high.

.6 Valves, operating controllers.
.1 Identify valves, controls and gauges by label of 3 mm (1/8") plastic engraving stock with

white lettering on black background. Size approximately 12 mm x 25 mm (1/2" x 1") high.
Secured to items with non-ferrous chains or "S" hooks.

.2 Consecutively number valves in systems.



Bid Opportunity 679-2010 MECHANICAL GENERAL PROVISIONS Section 15010
Upgrade Air Conditioning System – Lobby Page 12 of 16
909 Concordia Avenue

.3 Provide Contract Administrator with (six) 6 typewritten lists of valve numbers giving
description, type, duty, location and normal operating position valves. All locations to be
marked on "As-Builts".

.4 Identify medium by letter legend, classification by primary and secondary colours, direction
of flow by arrows.

.5 Furnish identification flow diagrams of approved size for each system designating number,
service, function and location with operating position of valve and operating
temperature/pressure at gauge/thermometer, and fail safe position.

.7 Controls Identification:
.1 Identify all systems, equipment, components, controls and sensors.
.2 Inscription to identify function and, (where applicable) fail - safe position.
.3 Low voltage control wiring and/or hard inter-locks installed by the Controls sub-contractor.

1.25 ELECTRIC MOTOR, ETC.
.1 All three phase motors shall have a service factor of 1.15 times nominal rated horsepower of the

motor.

.2 Division 16 - Electrical to provide starters for all motors, except as otherwise noted. Division 16 -
Electrical shall wire from starters to motors. Wiring required between starters and switching
apparatus such as wiring from starters to float switches, pressure switches and all control wiring
to be provided by Division 16 - Electrical except as noted otherwise on drawings and in
specifications.

.3 Provide proper terminal connections and lead wires at motors and other apparatus ready for
connection by Division 16 - Electrical.

.4 Provide Division 16 - Electrical with accurate locations of electrical connection points and all
necessary schematic and other drawings to facilities electrical Work.

.5 Temperature controls and its related wiring to be furnished along with wiring diagrams. Supervise
control wiring installation. Modify existing pneumatic arrangement where existing is being
relocated. Work and materials to be in accordance with Division 16. Division 16 - Electrical to be
responsible for all other non control wiring. Provide all control wiring unless noted and make final
connections for all temperature control wiring as specified. Instruct Division 16 - Electrical to wire
all safety controls in series with "Hand" and "Auto" starter positions to ensure proper system
protection. Where required Section 15 shall carry the cost of Division 16 to meet the intent of the
specification for inter-locks that are hard wired.

.6 Division 16 - Electrical to perform all wiring and make final connections to all other controls for
equipment where the controls are supplied with equipment. Division 15 shall provide wiring
diagrams indicating all power and control wiring requirements.

1.26 REMOVALS
.1 Where existing piping, ductwork, tubing, control panel, equipment and/or devices is no longer to

be used as part of the system the responsible division replacing the above shall completely
remove the existing from site.

1.27 EXISTING SYSTEMS
.1 Where Work requires temporary interruption of services, notify the Contract Administrator 2

weeks in advance the length of shutdown and extent of Work involved, before service may
resume normal operation. This Work shall be done during the time actually required to make
necessary connections to existing Work. Shut down, draining and re-charging of existing (system
and/or lines) to accommodate new connections shall be done by the Contractor. Cost for this
Work to be carried by the Contractor and shall be co-ordinated with the Contract Administrator.
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.2 Carefully dismantle existing equipment to be removed or relocated, together with designated
reusable materials. Existing equipment, piping, ductwork, conduit, light fixtures which interfere
with the new installation shall be temporarily disconnected, remove that which City does not wish
to retain shall become the Contractor’s property and removed from the site when so directed.
Where noted this existing equipment shall be reused in new Work after first repairing and
reconditioning any defective items (ie, entry doors, frames stair and railing). Permanently
disconnected mechanical and electrical connections shall be safely capped and sealed flush
within finished surfaces. Remove existing inactive services that interfere with Work execution.

.3 Where portions of the existing building are occupied by City during term of this contract.
Schedule new Work so normal functions within building are not unduly interrupted. Work in
existing building to be scheduled so as to provide minimum of inconvenience to City, i.e Perform
Work either where areas are vacated during night period or at periods when it is permissible to
Work in specific areas during daytime. Contractor shall submit a schedule for review by the
Contract Administrator.

.4 Arrange Work so that interruption of services is kept to a minimum. Obtain permission from
Contract Administrator prior to cutting into services. Where deemed necessary by Contract
Administrator temporary piping to be installed, and/or Work to be carried out at night and on
weekends.

.5 Contractor shall maintain continuous and adequate ventilation heating, fire protection, plumbing,
washroom facilities and other services during entire time of the Contract. Provide temporary
connections, valving, etc. where necessary to meet this requirement.

.6 The Contractor shall be responsible for all costs, required to repair all damages to the existing
building, equipment, etc., caused through the execution of Work in this Contract.

1.28 INDOOR AIR QUALITY (IAQ) CONTROL DURING CONSTRUCTION
.1 Contractor is responsible for maintaining proper and acceptable IAQ during construction.

.2 Contractor shall follow the guidelines and/or Work procedures laid out in the following
publications:
.1 Project to comply with the latest version of SMACNA IAQ Guidelines for Occupied

Buildings under construction.
.2 The Manitoba Workplace Health Regulation.

.1 List of IAQ protective measures to be instituted on the site.

.2 Schedule for inspection and maintenance of IAQ measures.

.3 Contractor is responsible for ensuring that the Work of all Sub-contractors reporting
to the Contractor adheres to this Section. The Contractor shall take appropriate
measures to correct his Work or the Work of his Sub-contractors as needed to
address IAQ problems during the course of the Work.
.1 Control at the source. Measures would include:

.1 Using solvent free or less hazardous products.

.2 Changing the Work process to eliminate the hazard altogether.
.2 Control along the path.

.1 Use of hoarding c/w negative pressure machines/smoke eaters to
maintain a negative pressure in the dirty area relative to the clean
area.

.3 Control at the Worker using Personal Protective Equipment. Under no
circumstances will control at the Worker be an acceptable solution for the
occupants affected by the Work.

.4 Contractor shall provide MSDSs of all products used in the Work prior to the
commencement of the Work.
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1.29 APPENDIX OF MANUFACTURERS
.1 Following Appendix of Manufacturers lists manufacturers of equipment and materials acceptable

to Contract Administrator, subject to individual clauses under the various sub-sections of
Mechanical Work Specifications and in accordance with B6. See item 'Materials' under this
section of specification.

.2 Product noted in individual specification clauses is an item that meets specification in all respects
regarding performance, quality of material and Workmanship, and is acceptable to Contract
Administrator without qualification. Equipment proposed from other manufacturers listed as
'Approved Manufacturers' and alternates shall meet same standards.

.3 Submit shop drawings for all items marker with asterisk (*).

EQUIPMENT OR MATERIAL:
.1 INSULATION:

.1 Pipe Insulation
.1 Mason; Fibreglas; Atlas; Knauf

.2 External Duct Insulation
.1 Knauf; Mason; Fibreglas;

.3 Fire Retardant Canvas
.1 Alpha-Maritex 3451-RW; Clairmont Diplag 60; S.Fattal Thermocanvas

.2 VIBRATION ATTENUATION CONTROL:

.1 Vibration Isolators*
.1 Vibro-Acoustics; Airmaster; Kinetics

.2 Expansion Joints and Flexible Connectors*
.1 Fulton; Flexon; Yarway; Vibra

.3 PLUMBING: All pipe*, fittings* and valving* to be manufactured in North America. Mechanical
clamp T fitting may be used as part of a low point drain only. Press fit is not approved for use on
any system.
.1 Drainage of Waste*

.1 Cast Iron Soil Pipe
.1 Titan

.2 Copper
.2 Hangers and Supports

.1 Grinnell; Crane; Myatt
.4 AIR DISTRIBUTION:

.1 DuctWork:
.1 Galvanized*

.1 United; Westeel; Air-O
.2 Ducturns, Damper Hardware Fan Connections*

.1 Duro-Dyne; Elgin
.3 Manual Damper Regulators*

.1 Young
.4 Pitot Tube Enclosures*

.1 Lawson Taylor, Tek-Air
.5 Duct Sealer

.1 Duro-Dyne; 3M; United; Hardcast
.6 Louvres*

.1 Airolite; Air-O-Vent ; Penn; Airmaster; Canadian Advanced Air
.7 Filters*

.1 AAF; Farr; Cambridge; Purolatar
.8 Manometers*

.1 Dwyer
.9 Fans*:

.2 Cabinet:
.1 Belt Drive
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.1 Delhi
.10 Condensing Unit*:

.1 Lennox
.11 Electric heating Coil*:

.1 Thermolec
.5 CONTROLS/INSTRUMENTATION:

.1 Controls sub-contractor*
.1 Johnson Controls, BSD Solutions, Barcol Contrrols, (Note: ‘Metasys’ system

connection is not a requirement for this project).
.6 H.V.A.C. BALANCE & TESTING:

.1 Air and Fluid Balances
.1 Air Movement & Mechanical Services; DFC, AHS, Airdronics
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PART 2 - SCHEDULES

TABLE 1 – REQUIRED SYSTEM INSTRUCTION

System Instruction Hours

Plumbing 1
HVAC 4

Controls 4

TABLE 2 – REQUIRED SCHEMATIC SUBMITTAL

Required System Schematic

√ Controls: Submittal required prior to tender submitted.

TABLE 3 – REQUIRED SPARE PARTS

Required Spare Parts

√ Removable handles

√ Keys

√ Filters (4 sets)

TABLE 4 - IDENTIFICATION OF PIPING - SIZING

Outside Dia. of Pipe or Insulation Size of Letters

Mm  In.  Mm In.

30 1 1/4 13 ½

TABLE 5 - IDENTIFICATION OF PIPING + VALVING – COLOUR: Match Existing And/Or Notify Contract Administrator For Instruction

Pipe Marker Legend Valve Tag Legend Primary Colour Secondary Colour

Vent (plumbing) V.P Green None

----------------------END--------------------


