-2} Page 1 of 2
- Corporate Finance Department

'I,|1,|.'j1'|-|'|_i1']{"':._{ Materials Management Division 759-2010 ADDENDUM 2

SEWPCC HEADWORKS UPGRADES

ISSUED:  October 20, 2010

BY: Curtis Reimer

URGENT TELEPHONE NO. (204) 786-8080

PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL

\(/)vglg)OEF\Q/'II'ELTI\IIISTIYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this

Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A — BID SUBMISSION

Replace: 759-2010_Bid_Submission with 759-2010_Addendum_2_Bid_Submission. The following is a summary of
changes incorporated in the replacement Bid Submission:

Form B(R1): Revised Items No. 16 and 17.

Page numbering on some forms may be changed as a result.

PART E — SPECIFICATIONS

Revise: E4.19.1 to read:

Supply redundant HPG800 communication modules in PCU-SH, including:
(@ 2 x Harmony PCU Gateway Module (PHCHPG80010000)
(b) Bridge Controller Redundancy Cable — 0.2 m (PMKHRMBRC3000A)
(c) Base Operating License for HGS 5.0-0 (3BUA001163R01)
(d) Redundant HPGB8O00 Interface (3BBUA001163R042)
(e) 1500 MODBUS TCP Points (3BUA001163R063)
() Harmony Gateway Software Product Box CD/DVD Media - HGS 5.0-0 (3BUA001162R5)

Delete: E4.19.3
Add: E4.21

E4.21 DCS Labour Services

(a) The following work is to be performed by ABB at an hourly rate. The hourly rate allowed is based upon a
guotation received from ABB, plus 10% Contractor mark-up. Engage ABB to perform the work. All DCS
labour services are subject to the approval of the Contract Administrator.

Add: E4.21.1 Install and commission the HPG 800 and BRC400 modules identified in E4.19 in PCU SH.
Add: E4.21.2 Provide assistance to City personnel in configuring the HPG 800 and BRC400 modules.
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Add: E4.21.3 Perform DCS power loading measurements on PCU-SH to confirm that the existing power
supplies are adequate. Provide a document indicating the results of the measurements,
adequacy of the existing power supplies and recommendations.



