



784-2011 ADDENDUM 1

CONSTRUCTION MANAGEMENT SERVICES FOR THE CONSTRUCTION OF THE NEW WINNIPEG POLICE SERVICES CANINE UNIT HEADQUARTERS AT 77 DURAND ROAD

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: September 22, 2011
BY: Iain Currie
TELEPHONE NO. (204) 986-3874

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20070420

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Delete: D2.2.3 (x) Co-ordinate all work with wall system supplier/installer. The wall system supplier/installer will not be included in the scope of work under the Construction Manager's Control, but the installation of wall systems will occur concurrent with construction and will require coordination with sub-trades contracted by the Construction Manager. The Construction Manager will remain the Prime Contractor on the Site.