



INTERPRETIVE CENTRE



#	Issue/Revision	Date
1	31% DESIGN REVIEW	JAN. 16, 2012
2	64% DESIGN REVIEW	MAR. 19, 2012
3	99% DESIGN REVIEW	MAY 31, 2012
4	ISSUED FOR TENDER	JUNE 5, 2012