



# 184-2013 ADDENDUM 1

## ST VITAL PARK BOAT LAUNCH REDEVELOPMENT

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: March 19, 2013  
BY: Derek Murray  
TELEPHONE NO. (204) 927-2444

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20120228

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

---

### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D11.3 to read: The Contractor shall commence Work in late fall, 2013, as soon as site and river conditions allow. Typically this means sometime after the September long weekend and the Lockport draw-down of the river.

### **PART E – SPECIFICATIONS**

Revise: E15.1 to read: Further to Section 3.3 of CW 1130-R2, the Contractor shall temporarily repair any Work commenced and not completed in the 2013 construction season to the satisfaction of the Contract Administrator. The Contractor shall maintain the temporary repairs in a safe condition as determined by the Contract Administrator until permanent repairs are completed. The Contractor shall bear all costs associated with temporary repairs and their maintenance.