



336-2013 ADDENDUM 1

ARLINGTON OVERPASS (CPR YARDS) – 2013 BRIDGE DECK REPAIRS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: May 08, 2013
BY: Damir Muhurdarevic, P. Eng.
TELEPHONE NO. (204) 986-3712

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20130301

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D12.3 to read: The Contractor shall not commence the Work on the Site before July 15, 2013. Work will be undertaken during a maximum six (6) week closure of the overpass as outlined in E3.