RFP No. 495-2013 Request for Proposal for
Professional Consulting Services for:
FUNCTIONAL DESIGN STUDY AND PUBLIC
CONSULTATION FOR MARION STREET
WIDENING AND GRADE SEPARATION

# Person-Hours & Engineering Fees

| Phase and Task Description | Role/ Project Role: | | | | | | | | | | | | | | | Total Person-Hours | Total Fees | Labour Cost | Type 1 Disbursement | Type 2 Disbursement | Total Fees |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | Name: | | | | | | | | | | | | | | | | | | | | |
| | Hourly Rate: | | | | | | | | | | | | | | | | | | | | |
| **Phase 1** | | | | | | | | | | | | | | | | | | | | | |
| 1. Heading | | | | | | | | | | | | | | | | | | | | | |
| - activity description | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | |
| **Subtotal - 1** | | | | | | | | | | | | | | | | | | | | | |
| **Phase 2** | | | | | | | | | | | | | | | | | | | | | |
| 2. Heading | | | | | | | | | | | | | | | | | | | | | |
| - activity description | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| **Subtotal - 2** | | | | | | | | | | | | | | | | | | | | | |
| **Phase 3** | | | | | | | | | | | | | | | | | | | | | |
| 3. Heading | | | | | | | | | | | | | | | | | | | | | |
| - activity description | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| - | | | | | | | | | | | | | | | | | | | | | |
| **Subtotal Extra** | | | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | | | |
| **Total Man-Hours** | | | | | | | | | | | | | | | | | | | | | |
| **Cost of Engineering Services** | | | | | | | | | | | | | | | | | | | | | |