



681-2013 ADDENDUM 1

LYNDALE DRIVE- MONCK AVENUE TO AVENUE TACHE, RIVERBANK STABILIZATION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: August 20, 2013
BY: Michael Van Helden, P.Eng.
TELEPHONE NO. (204) 975-9433

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART E – SPECIFICATIONS

Add: E13.5.10 to read:

The Contractor shall note that rip rap is present along the edge of the river within the work area but downslope of the locations for rockfill columns.

APPENDIX A – TEST HOLE LOGS

Add: Explanation of Field and Laboratory Testing (2 pages)

Replace: Test Hole TH-13-01 with TH-13-01 R1

Note #1 on TH13-01 R1 now reads "Power auger refusal (PAR) at 17.1 m"