



838-2013 ADDENDUM 2

DESIGN AND CONSTRUCTION OF A SAND AND SALT FACILITY AT THE PUBLIC WORKS EAST YARDS COMPLEX – 960 THOMAS AVENUE

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: April 22, 2014
BY: Andy M. Urbanowicz
TELEPHONE NO. (204) 986-2311

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 838-2013 Proposal Submission with 838-2013 Addendum 2 - Proposal Submission. The following is a summary of changes incorporated in the replacement Proposal Submission:

Form B(R1): Add line item 2 “Applicable MRST (PST)” line item

PART B – BIDDING PROCEDURES

- Revise: B21.2 to read: Further to **B21.1(a)**, the Award Authority may reject a Proposal as being non-responsive if the Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, alterations or other irregularities. The Award Authority may reject all or any part of any Proposal, or waive technical requirements or minor informalities or irregularities if the interests of the City so require.
- Revise: B21.3 to read: Further to **B21.1(b)**, the Award Authority shall reject any Proposal submitted by a Bidder who does not demonstrate, in his/her Proposal or in other information required to be submitted, that he/she is responsible and qualified.
- Revise: B21.4 to read: If, in the sole opinion of the City, a Proposal does not achieve a pass rating for **B21.1(a) and B21.1(b)**, the Proposal may be determined to be non-responsive and will not be further evaluated.
- Revise: B21.5 to read: Further to B21.1(c), the Total Bid Price shall be the lump sum price shown on Form B: Prices.
- Revise: B21.6 to read: Further to B21.1(d), Description of the Design Build Team will be evaluated considering B11 .
- Revise: B21.7 to read: Further to B21.1(e), Proposed Project Delivery Methodology will be evaluated considering B12.
- Revise: B21.8 to read: Further to B21.1(f), Project Schedule will be evaluated considering B13.
- Add: B21.9 to read: Further to B21.1(g), Detailed Structure Description will be evaluated considering B14.

PART D – SUPPLEMENTAL CONDITIONS

Revise:: D17.1 The Contractor shall achieve Substantial Performance by August 29, 2014.

Revise: D18.1 The Contractor shall achieve Total Performance by September 26, 2014.