
SOUTH DR

PROPOSED BACK OF CURB

INSTALL 17.4 m OF 250 mm
PVC CB LEAD TO NEW LDS

INSTALL 10.2 m OF 250 mm
PVC CB LEAD TO NEW LDS

INSTALL NEW 300 LDS BY TRENCHLESS METHODS

INSTALL 6.6 m OF 250 mm PVC
CB LEAD TO NEW MANHOLE

SEE SHEETS 06-08 FOR SOUTH DRIVE
CONSTRUCTION DETAILS
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26.7 m - 300 mm LDS (PVC ASTM D-3034 SDR 35) @ 0.50%
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            WARNING
IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE
USED FOR EXCAVATION ON THIS PROJECT THE
CONTRACTOR MUST:

1. NOTIFY THE GAS COMPANY OF THE PROPOSED
LOCATION OF EXCAVATION.

2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS
COMPANY INSTALLATIONS SEE PROVINCIAL
REGULATION 210/72 FOR DETAILS.

3. OBTAIN EXCAVATION PERMITS PRIOR TO
CONSTRUCTION.

METRIC
WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

2014 RESIDENTIAL STREET RENEWAL
PROGRAM
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DAVID B. WIEBE

LAND DRAINAGE SEWER - SOUTH DRIVE
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CONSTRUCTION NOTES:

1. SEWER INSTALLATION BY TRENCHLESS
METHODS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION
FROM CITY OF WINNIPEG LBIS. CONTRACTOR TO
VERIFY ALL UNDERGROUNDS IN THE FIELD.

3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS
TO AVOID DAMAGE FROM CONSTRUCTION
ACTIVITIES TO TREES WITHIN THE LIMITS OF
CONSTRUCTION.

4. LOCATION OF EXISTING SERVICES TO BE
CONFIRMED IN THE FIELD BY THE CONTRACTOR.

5. CB LEADS TO BE INSTALLED AT MIN. 1.0% SLOPE
OR AS DIRECTED BY CONTRACT ADMINISTRATOR.

6. MANITOBA HYDRO TO INSTALL TEMPORARY
OVERHEAD STREET LIGHTING CABLE AND
DE-ENERGIZE UNDERGROUND STREET LIGHTING
CABLE. INSTALLATION OF LDS SHALL NOT
COMMENCE UNTIL UNDERGROUND STREET
LIGHTING HAS BEEN DE-ENERGIZED.


