



373-2014 ADDENDUM 2

WILDWOOD PARK PLAYGROUND REDEVELOPMENT

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: November 21, 2014
BY: Nadia Selby
TELEPHONE NO. (204) 986-6548

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

- Form B(R1): Quantity Changes On Item: No. 1
- Quantity Changes On Item: No. 2
- Quantity Changes On Item: No. 7
- Quantity Changes On Item: No. 8
- Quantity Changes On Item: No. 9
- Quantity Changes On Item: No. 10

PART E – SPECIFICATIONS

Revise: E1.3 to read: The following are applicable to the Work:

<u>Drawing No.</u>	<u>Drawing Name/Title</u>
W.50-G-R1	Wildwood Park Playground Redevelopment – Proposed Design

Revise: E3.3 to read: **Access to the Site shall be off the lane in Section H of Wildwood Park H. Equipment width and ground pressure exerted by such equipment shall be limited in order to reduce rutting and soil/root zone compaction. The Contractor shall review the site with the Contract Administrator prior to the commencement of work to discuss acceptable and approved equipment to be used and acceptable load limits.**

DRAWINGS

- Replace: 373-2014_Drawing_W.50-G with 373-2014_Addendum_2 Drawing W.50-G-R1
- Remove: 373-2014_Drawing_78639-1-1
- Remove: 373-2014_Drawing_78639-1-1R

PART F – SECURITY CLEARANCE

Add: E18.2(C)

Contact for Play Equipment:

Jodi McLean @ 632-7000
Sales Manager
Playgrounds R Us
250 Transport Road
Box 7, GRP 582, R.R. #5
Winnipeg, MB R2C 2Z2
Email: jodi@pru.ca