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PART D – SUPPLEMENTAL CONDITIONS 

Add: D18.1 a) ii)                  Rebuilding of chamber roof at Sta. 1+440.  Closure of curb and middle lanes to facilitate 
construction.  Traffic control in the vicinity of this work will be administrated by Traffic 
Services Branch. This work is expected to take approximately one week and will be done 
during Stage 1 works. 

 

Page numbering on some forms may be changed as a result. 

PART E – SPECIFICATIONS 

Add: E19 Contractor Parking: E19.1 Parking of private work force vehicles within the work 
zone without prior written authorization from the Contract Administrator is prohibited. 
Requests to the Contract Administrator for private work force vehicle parking must 
include the reason for the request, the time frame of the request, description of any 
parking alternatives that were considered by the contractor but not deemed feasible and 
a description of the specific location intended to accommodate the parking. 
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 

 

  


