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Note: The “Additional Information” provided within the following table relative to Project Location contain specific information or issues, known to exist on

Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of the

investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant will be required to investigate and
coordinate any and all utility requirements of the Project

Capital

Estimated Scope Notes Project Location Construction

Estimate

Project
Budget

Concrete and Partial Depth Repairs 2,3,7,8,10,11,12

Bishop Grandin Blvd Eastbound from Waverley St to175 meters west

of Fort Garry Bridge $ 1,720,000.00

$ 2,365,000.00

Diamond Grinding

Bishop Grandin Blvd Eastbound from Waverley St to175 meters west

4,6,7,8,10,11,12 of Fort Garry Bridge

$261,00.00

$ 358,000.00

Total Project Budget

$2,723,000.00

Additional Information:

© N o MR

10.
11.
12.

Refer to E.1 for guidelines.

Refer to E.2 for guidelines.

Refer to E.3 for guidelines.

Refer to E.4 for guidelines.

Diamond Grinding includes joint and crack sealing.

Open channel and land drainage in immediate vicinity.

Selection and undertaking of work at the Project Location is subjected to available funds.
Work to include first 285 m of Bishop Grandin Blvd EB off-ramp onto Chancellor Dr.
Work to include last 175 m of Pembina Hwy NB off-ramp onto Bishop Grandin Blvd EB.
Work to include last 270m of Pembina Hwy SB off-ramp onto Bishop Grandin Blvd EB.






