



1113-2015 ADDENDUM 3

COMMUNITY RESOURCE RECOVERY CENTRE (4R WINNIPEG DEPOT) – PACIFIC SITE, INCLUDING ROADWORKS AND BUILDING

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: March 18, 2016
BY: Stacy Cournoyer
TELEPHONE NO. 204 986-2142

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 1113-2015 _Addendum_2-Bid_Submission with 1113-2015 _Addendum_3–Bid_Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B(R3):
- Revise quantity of A.22
 - Delete item A.26 ii)
 - Revise quantity of A.28
 - Revise item A.36
 - Add item A.43 Gate Valve on Land Drainage Sewer
 - i) 250 mm
 - Add item A.44 Fittings
 - i) Reducers
 - a) 250 mm x 150 mm

Page numbering on some forms may be changed as a result.

QUESTIONS AND ANSWERS

- Q) What amount of the “Excavation of Roadway and Retaining Wall” quantity is expected to be excess material requiring hauling and disposal?
- A) The approximate total of excess material based on site fill requirements and anticipated unusable material quantity is 4000 cu.m.