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Bid Opportunity No. 326-2015  Addendum 1  
Page 2 of 2 

Revise: D22.1 (b) to read:  Athlone Drive (East Leg) from Prairie View Road to Bruce Street – Three Thousand 
dollars ($3,000.00); 

 

PART E – SPECIFICATIONS 

Revise: E1.3 to read:  The following are applicable to the Work: 

 
Drawing No. Drawing Name/Title Drawing (Original) 

Sheet Size 
CT-00 Cover Page and Location Plan A1 
CT-01 Cavalier Drive – Hillary Crescent to Station 0+100 A1 
CT-02 Cavalier Drive – Station 0+100 to Station 0+200  A1 
CT-03 Cavalier Drive – Station 0+200 to Hedges Bay (S Leg) A1 
CT-04 Dohany Crescent – Acheson Drive to Station 0+100 A1 
CT-05 Dohany Crescent – Station 0+100 to Station 0+220  A1 
CT-06 Dohany Crescent – Station 0+220 to Hamilton Avenue A1 
CT-07 Athlone Drive – Ronald Street to Station 0+140  A1 
CT-08 Athlone Drive – Station 0+140 to Station 0+260  A1 
CT-09 Athlone Drive – Station 0+260 to Station 0+380  A1 
CT-10 Athlone Drive – Station 0+380 to Station 0+500  A1 
CT-11 Athlone Drive – Station 0+500 to Station 0+620  A1 
CT-12 Athlone Drive – Station 0+620 to Station 0+740  A1 
CT-13 Athlone Drive – Station 0+740 to Station 0+860  A1 
CT-14 Athlone Drive – Station 0+860 to Prairie View Road A1 
CT-15 Prairie View Road – Athlone Drive to Ness Avenue  A1 
CT-16 Buchanan – Portage Avenue to Station 0+110  A1 
CT-17 Buchanan – Station 0+110 to Station 0+205  A1 
CT-18 Buchanan – Station 0+205 to Livinia Avenue  A1 
CT-19 Thompson Drive – Assiniboine Crescent to Station 0+140  A1 
CT-20 Thompson Drive – Station 0+140 to Portage Avenue  A1 
1-04707-DD-
50000-0249 

Street Lighting Project – Dohaney Crescent from Hamilton 
Avenue to Acheson Drive (East Leg) 

A1 

1-04707-DD-
50000-0250 

Street Lighting Project – Buchanan Blvd from Livinia Avenue to 
Portage Avenue 

A1 

Add: E10.3.1 (6) Dohaney Crescent from Hamilton Avenue to Acheson Drive (East Leg) 

DRAWINGS 

Replace: 326-2015 _Drawing_CT-00-R0 with 326-2015 _Addendum_1_Drawing CT-00-R1 

326-2015 _Drawing_CT-06-R0 with 326-2015_Addendum_1_Drawing CT-06-R1 

Add: 326-2015 _Drawing_1-04707-DD50000-0249 


