



## 38-2015 ADDENDUM 1

### REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR SELKIRK AVENUE FROM ARLINGTON STREET TO SALTER STREET – 2015-2016 WATERMAIN RENEWAL AND PAVEMENT RECONSTRUCTION

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

ISSUED: April 9, 2015  
BY: Michelle N. Stainton  
TELEPHONE NO. (204) 986-5164

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20150105

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.**

---

#### **PART B – BIDDING PROCEDURES**

Replace: B8.11(a), with: (a) be a Total Maximum based on Hourly Rates;

- (i) Surface works: use 85 construction contract Working Days to Substantial Performance;
- (ii) Underground works: use 30 construction contract Working Days to Substantial Performance for each contract (total of 60).

#### **PART D – SUPPLEMENTAL CONDITIONS**

Add: D3.1.2 Further to D3.1, The existing watermain and project limits are shown in the concept drawings 1 and 2, in Appendix B: Watermain Concept Drawings.

Add: APPENDIX B: WATERMAIN CONCEPT DRAWINGS