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Corporate Finance Department

. N Materials Management Division 478-2015 ADDENDUM 1
Winnipeg
NESS AVENUE AT STURGEON CREEK BRIDGE CONSTRUCTION

ISSUED: October 9, 2015
BY: D. Mitchell

URGENT TELEPHONE NO. (204) 954-6880

PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL

\CI;II!’_IF?CI)E%/-FSI\:EFIYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions

___in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this

Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A — BID SUBMISSION

Replace: 478-2015 Bid Submission with 478-2015 Addendum 1- Bid Submission. The following is a summary of
changes incorporated in the replacement Bid Submission:

Form B(R1): Delete Item B.34 Salvaging Existing Barrier Rail.
Delete Item B.35 Salvaging Existing Barrier Post.

Delete Iltem D.12 Salvage Bench.

PART D — SUPPLEMENTAL CONDITIONS

Revise: D16.3to read: The City intends to award this Contract by November 25, 2015.

DRAWINGS

Replace: 478-2015_Drawing_B243-15-015_SHT015-R0 with 478-2015_Addendum_1-Drawing_B243-15-015-R1
478-2015_Drawing_B243-15-017_SHTO017-R0 with 478-2015_Addendum_1-Drawing_B243-15-017-R1
478-2015 Drawing_B243-15-031_SHT032-R0 with 478-2015 Addendum_1-Drawing B243-15-031-R1
478-2015_Drawing_B243-15-032_SHT032-R0 with 478-2015_Addendum_1-Drawing_B243-15-032-R1
478-2015_Drawing_B243-15-032_SHT033-R0 with 478-2015_Addendum_1-Drawing_B243-15-033-R1
478-2015_Drawing_B243-15-037_SHTO037-R0 with 478-2015_Addendum_1-Drawing_B243-15-037-R1

478-2015_Drawing_B243-15-041_SHT041-R0 with 478-2015_Addendum_1-Drawing_B243-15-041-R1
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