


- GENERAL NOTES:**
- CONTRACTOR IS RESPONSIBLE FOR ALL CONSTRUCTION SIGNING AND BARRICADES WITHIN THE AREA UNDER CONSTRUCTION WITH THE EXCEPTION OF ITEMS NOTED IN NOTE 2.
  - THE CITY OF WINNIPEG IS RESPONSIBLE FOR TRAFFIC CONTROL ON PORTAGE AVENUE WHICH SHALL INCLUDE POLY POST LANE DELINEATION BETWEEN EASTBOUND AND WESTBOUND LANES, CLOSURE OF LANES ON PORTAGE AVENUE, TURNING RESTRICTIONS ON PORTAGE, AND ALL REGULATORY SIGNAGE AND LANE DELINEATION FOR PORTAGE AVENUE.
  - MAINTAIN ACCESS FOR EMERGENCY VEHICLES TO OAKDEAN AND HARRIS.
  - MAINTAIN ACCESS TO ALL BUS STOPS.
  - THE CITY OF WINNIPEG TO SUPPLY CONCRETE MEDIAN BARRIER AND TRITON TRANSITION BARRIER. CONTRACTOR TO INSTALL (INCLUDING FILLING TRITION WITH WATER AND MAINTAINING FOR THE DURATION OF THE PROJECT. RETURN ALL BARRIERS TO THE CITY OF WINNIPEG YARDS AT COMPLETION.
  - LEFT TURNS TO AND FROM STOP CONTROLLED INTERSECTIONS WILL NOT BE ALLOWED.
  - NO VEHICULAR MOVEMENT RESTRICTIONS AT SIGNALIZED INTERSECTIONS.
  - FIELD ADJUSTMENTS TO TWO LANE SHIFT BY TRAFFIC SERVICES TO ACCOMMODATE RIGHT TURNS INTO MINOR STREETS AND COMMERCIAL ACCESSES.



**THE CITY OF WINNIPEG**  
PUBLIC WORKS DEPARTMENT  
ENGINEERING DIVISION

**NESS AVENUE AT STURGEON CREEK  
BRIDGE CONSTRUCTION**

TRAFFIC MANAGEMENT  
STAGE 2

CITY DRAWING NUMBER  
P-3465-15-011  
SHEET 58 OF 64

58

B.M. ELEV.					
		DESIGNED BY	GAC	CHECKED BY	GAC
		DRAWN BY	GMD	APPROVED BY	EFS
0		ISSUED FOR TENDER	15.09.24	GAC	
NO.		REVISIONS	DATE	BY	
HOR. SCALE:		1 : 500		ACCEPTED BY	
VERTICAL:				DATE	
DATE		15.09.24		ORIGINAL DRAWING SIGNED BY: D.N. BURMEY, P.ENG.	
				D.N. BURMEY, P.ENG. BRIDGE PROJECTS ENGINEER	
				CONSULTANT DRAWING NO. 1400070800-DWG-C0058	