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EXISTING APPROACH ROADWAY SLAB

EXISTING APPROACH SLAB

EXISTING APPROACH ROADWAY SLAB

EXISTING APPROACH SLAB

CONCRETE HEADER REMOVAL

INSTALL CATCH PIT

SD-023 C/W GUTTER INLET GRATE

EXISTING CATCHBASIN

EXISTING W. INV = 231.015

INSTALL NEW E. INV. = 231.195

WIDTH VARIES, MATCH EXIST.

LONGITUDINAL CONCRETE JOINT

11.7 m OF 200mm DRAINAGE

CONNECTION PIPE AT MIN 1%

ASPHALT OVERLAY

GROUTED RIP RAP

GRADE TO MATCH EXISTING

SLOPE TOPSOIL AND SOD

230mm PLAIN DOWELLED CONCRETE

WITH ASPHALT OVERLAY

REALIGNED SEINE

RIVER BANK

ORIGINAL SEINE

 RIVER BANK
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21

C

21

D

MONOLITHIC MODIFIED BARRIER

CURB AND SIDEWALK

CURB TRANSITION

2

1 2

21

B

5.0m APPROACH ROADWAY SLAB

4.0m APPROACH SLAB

L

WEST

ABUTMENT

C

0.5
3%

STA = 1+018.40

ELEV =  232.295

STA = 1+040.57

ELEV =  232.412

600

L

EAST

ABUTMENT

C

EXISTING BRIDGE

PROPOSED EASTBOUND GUTTER

(ASPHALT OVERLAY, DEPTH VARIES)

EXISTING EAST GUTTER

PROPOSED EASTBOUND  MEDIAN

(ASPHALT OVERLAY, MAINTAIN 40mm DEPTH)

CONCRETE HEADER REMOVAL

INSTALL CATCH PIT

STA: 1+029.300

RIM ELEV: 232.350

EXISTING EAST MEDIAN

PLANING OF CONCRETE PAVEMENT

50mm DEPTH TAPERED TO 0mm

15-1743

               WARNING

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE

USED FOR EXCAVATION ON THIS PROJECT THE

CONTRACTOR MUST:

1. NOTIFY THE GAS COMPANY OF THE PROPOSED

LOCATION OF EXCAVATION.

2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS

COMPANY INSTALLATIONS SEE PROVINCIAL

REGULATION 210/72 FOR DETAILS.

3. OBTAIN EXCAVATION PERMITS PRIOR TO

CONSTRUCTION.

METRIC

WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES
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