



# 546-2015 ADDENDUM 1

## PROVISION OF ESCALATOR MAINTENANCE FOR PORTAGE AND MAIN PEDESTRIAN CONCOURSE – 365 MAIN STREET

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY**

ISSUED: August 27, 2015  
BY: Dave Ruchkall  
TELEPHONE NO. 204 986-6542

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20150806

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

### **PART A – BID SUBMISSION**

Replace: 546-2015 Bid Submission with 546-2015 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Add Item No. 7A.

Page numbering on some forms may be changed as a result.

### **PART B – BIDDING PROCEDURES**

Add: B11.3(h) 546-2015\_Email\_Recomendations\_Gulay\_Elevator\_Service\_Inc.\_R00: Site Inspection, August 21, 2015 for additional Work to Escalator No. 6 – Otis (Down; near Richardson Building).

### **PART D – SUPPLEMENTAL CONDITIONS**

Add: D2.2(g) Escalator No. 6 - Otis (Down; near Richardson Building) Additional Information.

Revise: D2.2 to read: Additional Work to be done under the Contract shall consist of performing all the Work identified in B11.3 to the satisfaction of the Provincial Inspector. The additional Work consists of six (6) Provincial Improvement Orders and one (1) email with recommendations from Gulay Elevator Service Inc.

Add: D2.3 Notwithstanding D2.1, in the event that operational changes result in substantial changes to the requirements for Work, the City reserves the right to alter the type or quantity of work performed under this Contract, or to terminate the Contract, upon thirty (30) Calendar Days written notice by the Contract Administrator. In such an event, no claim may be made for damages on the ground of loss of anticipated profit on Work.