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MATERIALS LIST

CONSTRUCTION NOTES:

1. ALLOWABLE SHUTDOWN TIME: MAX. 42.0 HRS OR AS DETERMINED BY COLLECTIONS STAFF.

2. CRITICAL BASEMENT ELEVATION: 226.543

3. REMOVE EXISTING CONCRETE PIPING, FITTINGS, AND OTHER MATERIALS  AS REQUIRED. INSTALL NEW, PIPING, VALVES
AND FITTINGS AS SHOWN.

4. PROVIDE TEMPORARY BY-PASS PUMPING OF WASTEWATER DURING CONSTRUCTION.

5. INSTALL MECHANICAL  WORKS AS INDICATED AND ACCORDING TO MANUFACTURER'S SPECIFICATIONS.

6. FLANGE NUTS & BOLTS TO BE ASTM A307.

7. GASKETS TO BE FULL FACED, 3 THICK RED RUBBER.

8. CONTRACTOR TO CONFIRM ALL DIMENSIONS BEFORE ASSEMBLING PIPE.

9. ALL ANCHOR BOLTS TO BE ASTM A276 TYPE 316 SS.


