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BEAM END SPALL REPAIRS - CONSTRUCTION PROCEDURE NOTES:

1. CLEAN EXPOSED BEAM ENDS, SIDES, AND BOTTOMS BY SANDBLASTING TO REMOVE OLD COATINGS AND SURFACE

CONTAMINANTS EXPOSING THE FINE AGGREGATE TO SCP 5 - 7.

2. TYPICAL BEAM END SPALLS  FOR TOP, BOTTOM CORNER AND ABOVE BEARING PLATE P-3 AND P-6 REPAIRED IN

ACCORDANCE WITH THE SPECIFICATIONS.

3. BEAMS WITH EXISTING GROUT PATCHES OR CRACKS SHALL BE SOUNDED AND DETERIORATED MATERIAL REMOVED.

PRIOR TO JACKING, IF NEW BEAM SPALLS OR FURTHER BEAM END DETERIORATION IS OBSERVED, INFORM THE

CONTRACT ADMINISTRATOR IMMEDIATELY.  ANY WORK DEEMED AN EXTRA BY THE CONTRACT ADMINISTRATOR

SHALL BE DEEMED EXTRA WORK AND PAID FOR ON A UNIT BASIS IN ACCORDANCE WITH THE SPECIFICATIONS.

4. BEAM END SPALL REPAIRS SHALL FOLLOW THE INSTALLATION OF THE NEW BEARING PLATES AND BEARING PADS.

THE EXPOSED SPALLS SHALL BE PATCHED WITH SPECIFIED VERTICAL NON-SAG REPAIR MORTAR.  THIS REPAIR

MORTAR DOES NOT REQUIRE FORMING AND SHALL BE MIXED, APPLIED AND CURED IN ACCORDANCE WITH THE

MANUFACTURER'S SPECIFICATIONS.

No. 1789

Certificate  of  Authorization

Date:
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WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

N/A

2015-11-20

BEARING BLOCKING CONSTRUCTION PROCEDURE NOTES:

1. REFER TO SHEET 12 FOR CONCRETE FOOTING SUPPORT REPAIR DETAILS

AND CONSTRUCTION PROCEDURES.

2. ONCE CONCRETE HAS CURED FOR A MINIMUM OF SEVEN (7) DAYS, INSTALL

BEARING PAD, NEW BEARING PLATE AND BLOCKING.
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