















	PDF M&E Spec Oct, 29, 2015
	010400 Scheduling and Co-ordination
	015000 Construction Facilities
	015660 Debris Control
	020700 Renovations, Alterations
	210500 Mechanical General Provisions
	210510 Acceptable Materials & Equipment
	210710 Mechanical Painting and Identification Schedule
	210810 Insulation
	224010 Plumbing
	225010 Fire Protection
	236010 Liquid Heat Transfer
	238010 Air Distribution
	239010 Testing, Adjusting & Balancing
	251010 Controls-Instrumentation
	Bid Opportunity 957-2015
	260500 - Common Work Results - For Electrical
	260505 - Work In Existing Building
	260520 - Wire And Box Connectors 0-1000 V
	260521 - Wires And Cables (0-1000 V)
	260526 - Grounding
	260529 - Hangers And Supports For Electrical Systems
	260531 - Splitters, Junction, Pull Boxes, Cabinets, CSTE's and Underground Enclosures
	260532 - Outlet Boxes, Conduit Boxes And Fittings
	260534 - Conduits, Conduit Fastenings And Conduit Fittings
	262416 - CDP Type Distribution (Up to 1200 A)
	262417 - Panelboards Breaker Type
	262419 - Motor Control Centres
	262431 - Mechanical Equipment Connections 
	262726 - Wiring Devices
	262820 - Ground Fault Circuit Interrupters - Class -A-
	262821 - Moulded Case Circuit Breakers
	262823 - Disconnect Switches - Fused and Non-fused
	262903 - Control Devices
	262910 - Motor Starters To 600 V

	transit sched
	mech schedules
	MS-1 HRU
	MS-2a MUA
	MS-2b MUA
	MS-2c MUA
	MS-3 Fans
	MS-4 Pumps
	MS-5 Expansion Tanks
	MS-6 Buffer Tanks
	MS-7 GRD

	1419401_Equip Sched Revised Oct 2015
	14194_PNL SCHED1
	14194_PNL SCHED2
	Mechanical Details




