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Corporate Finance Department

. . aterials Management Division -
Wmmpe\g Materials Management Divig 989-2015 ADDENDUM No.3
DESIGN AND CONSTRUCTION OF THE WADING POOL, SPRAY PAD
AND BUILDING MODIFICATIONS AT MACHRAY PARK
ISSUED: January 14, 2016
BY: Robyn Gibson
URGENT TELEPHONE NO. 204-944-9907
PLEASE FORWARD THIS DOCUMENTTO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE REQUEST FOR PROPOSAL AND

REQUEST FOR PROPOSAL

SHALL FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
___in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART A - PROPOSAL SUBMISSION

Replace: 989-2015 Proposal Submission with 989-2015 Addendum No. 3 - Proposal Submission. The following is a
summary of changes incorporated in the replacement Proposal Submission:

Form B (R2): Revise Item No. 21.

PART E — SPECIFICATIONS

Add:

E47

E47.1

E47.2

E47.3

E47.4

E47.5

E47.6

E47.7

CASH ALLOWANCES

The Bid Price includes the cash allowance stated in the Form B: Prices for Item “Cash Allowance to
Upgrade Power Supply to Site — Hydro work only*”. The scope of work or costs included in such
cash allowances shall be as described in E3, E27 and Appendix C Electrical Design Brief & Outline
Specifications R5.

The cash allowance shall include all associated costs required to perform and complete work of the
allowance.

The Bid Price, and not the cash allowances, includes the Contractor's overhead and profit in
connection with such cash allowances.

Expenditures under cash allowances shall be authorized by the City through the Contract
Administrator.

Where the actual cost of the Work under the cash allowance exceeds the amount of the allowance,
the Contractor shall be compensated for the excess incurred and substantiated plus an amount for
overhead and profit on the excess as set out in the Bid Documents. Where the actual cost of the Work
under the cash allowance is less than the amount of the allowance, the City shall be credited for the
unexpended portion of the cash allowance, but not for the Contractor’s overhead and profit on such
amount.

The Bid Price shall be adjusted by Change Order to provide for any difference between the amount of
the cash allowance and the actual cost of the work under that cash allowance.

The value of the work performed under a cash allowance is eligible to be included in progress
payments.
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APPENDICIES

Replace: 989-2015 Appendix C Electrical Design Brief & Outline Specification R4 with 989-
2015 Appendix C Electrical Design Brief & Outline Specification R5.



