



15-2016 ADDENDUM #1

LIGHTING UPGRADE – RIVER EAST ARENA, 1410 ROTHESAY

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: January 19, 2016
BY: Kathy Roberts
TELEPHONE NO. 204 470-7380

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Add: D2.2(f) As required for the installation of new ceiling tile and suspension grid, Contractor shall disconnect and re-connect all devices mounted within suspended ceilings areas. A new Verification Inspection will be required.
- Add: D2.3.1 Work over the ice rink skating area will occur after the arena has closed for the season, and the ice has been removed.
- Revise: D15.1 to read: The Contractor shall achieve Substantial Performance by May 13, 2016.
- Revise: D16.1 to read: The Contractor shall achieve Total Performance by May 20, 2016.