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CT-P-WAVERLEY-NB-MUP-S

SEGMENT

L130

C135

L131

C136

STATION

(START)

0+100.000

0+180.725

0+192.460

0+207.986

STATION

(END)

0+180.725

0+192.460

0+207.986

0+220.497

NORTHING

(START)

5522738.868

5522819.571

5522831.227

5522846.407

EASTING

(START)

630914.613

630912.744

630913.846

630917.106

NORTHING

(END)

5522819.571

5522831.227

5522846.407

5522858.834

EASTING

(END)

630912.744

630913.846

630917.106

630918.285

CURVE DATA

#

C135

C136

R.

50.000

53.500

c

13°26'49"

13°23'54"

Tc

5.894

6.284

L.

11.735

12.511

L.C.

11.708

12.482

WAVERLEY MULTI-USE PATH (M.U.P.)

16-3353

081
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WAVERLEY STREET UNDERPASS AT CN MILE 3.89 RIVERS SUB

CONTRACT 2: UNDERPASS STRUCTURES, RAILWORKS,

ROADWORKS, LAND DRAINAGE SEWER, PUMPING STATION

AND LANDSCAPING WORKS
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