



511-2016 ADDENDUM #2

DRAINAGE RENOVATIONS – WINDSOR PARK AND KILDONAN PARK GOLF COURSES

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: JULY 18, 2016
BY: KATHY ROBERTS
TELEPHONE NO. 204 470-7380

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 511-2016_Bid_Submission with 511-2016_Addendum_2_Bid_Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Items 1, 2, 3, 4, 5, 9 and 10 – Change in approximate quantity.

Add Items 12, 13 and 14.

PART E – SPECIFICATIONS

Revise: E1.3 to read: The following are applicable to the Work:

<u>Specification No.</u>	<u>Specification Title</u>
Index	Table of Contents
01001	General Requirements
01560	Environmental Protection
02210	Site Grading
02260	Topsoil and Finish Grading
02710	Subgrade Drainage
02938	Sodding
02952	Tee Construction
02954	Bunker Construction
<u>Drawing No.</u>	<u>Drawing Name/Title</u>
L1	Windsor Park – Renovation Plan – Holes No. 2, 4 & 5
L2	Windsor Park – Renovation Plan – Holes No. 14 & 15
L3	Windsor Park / Kildonan Park – Construction Details
L4	Windsor Park / Kildonan Park – Construction Details
L5-R1	Kildonan Park – Drainage Plan – Holes No. 3 & 11

SPECIFICATIONS

Section 02710 Subgrade Drainage

Add: 1.3.3 In order to minimize disruption to daily play and prevent turf damage, cuttings or excavated material from all trenches must be loaded directly, via conveyor system, into low ground pressure dump trailers and immediately hauled to approved onsite locations for construction of new features or stockpiled for future use, as directed by the Contract Administrator.

DRAWINGS

Replace: 511-2016_Drawing_L5 with 511-2016_Addendum_2_Drawing_L5-R1