
T/O MAIN FLOOR
100000

1

1

L150x200x12 x 200 LG.
HANGER ANGLE

EXIST. H.C. PLANK,
FILL AJACENT CORES AS SHOWN
BELOW HANGER ANGLE

 L150x200x12
HANGER ANGLE WELD TO

SUPPORT ANGLES EA. SIDE

VERT. L102x102x6.4 x 400 LG.
HANGER SUPPORT ANGLE

C/W 2-19Ø EPOXY ANCHORS

EXIST. MASONRY WALL,
SEE PLAN

EXIST. CONC. FDN WALL,
SEE PLAN

NEW SLAB,
SEE PLAN & SCHEDULE

SEE MECH.

+/- 1840

NOTE: AT MEZZ. OPENING PROVIDE
SIM. DETAIL W/ HILTI HIT-HY 70
EPOXY INTO FILLED MASONRY

A

3787

T/O EXIST. MASONRY WALL

+/- 10

NEW 2 PLY 38x286 SPF #2
C/W MATCHING JOIST HANGERS,
SEE PLAN

NEW MECH. ROOF OPENING,
SEE MACH. FOR LOC'NS
PROVIDE P.T. PLYWOOD
ALL AROUND NEW OPENING

NEW EXIST. DECK SUPPORT BEAMS,
SEE PLAN & SCHEDULE

EXIST. INFILL BLOCK TO REMAIN

EXIST. BLOCK WALL TO  REMAIN,
SEE PLAN & ARCH. FOR LOC'NS

EXIST. GLULAM ROOF BEAMS,
SEE PLAN & SCHEDULE

SEE MECH.

+/- 740

12

CONC. BEAM,
SEE PLAN & SCHEDULE

OWSJ C/W STEEL DECKING,
SEE PLAN & SCHEDULESTEEL DECK ANGLE,

SEE PLAN

MASONRY COLUMN,
SEE PLAN & SCHEDULE

HOOK VERT. MASONRY COL.
REINF. INTO CONC. BEAM AS SHOWN

PROVIDE BOND BEAM T/O WALL &
PROVIDE 2-20M ADDN'L TOP BARS
CONT. INTO T/O CONC. BEAM

PROVIDE MATCHING
CORNER BARS

PASS BOTT. OF CONC.
BEAM REINF. THRU COL.
TOP PL. GUSSET HOLES,

SEE PLAN DETAIL

STEEL COLUMN,
SEE PLAN & SCHEDULE

MASONRY BLOCK WALL,
SEE PLAN & SCHEDULE

CONFIRM W/ ARCH.

+/-2798

C1

CONFIRM W/ ARCH.

+/-430

MASONRY COLUMN,
SEE PLAN & SCHEDULE

PROVIDE PL.19x190x600
C/W  3-20M WELDABLE REBAR
INTO EA. CORE BELOW
ALIGN W/ MASONRY COL. REINF.

PROVIDE PL.16 GUSSET EA.
SIDE HSS FRAME WELDED TO
FRAME @ BRG. PL.

HSS GIRDER FRAME FR-1a,
SEE PLAN & SCHEDULE
GIRDER FRAME FR-2a SIM. BRG.

A

116EXIST. ROOF
OVERHANG, SEE PLAN

NEW WOOD BEAM,
SEE PLAN & SCHEDULE

NEW MASONRY WALL,
SEE PLAN & SCHEDULE

PL.16x600x400
C/W 4-19Ø EPOXY ANCHORS,
2 EA. SIDE INTO FILLED
MASONRYCORES

HSS GIRDER FRAME ,
SEE PLAN & SCHEDULE

NEW STEEL DECK C/W
Z-GIRTS & SHEATHING,
SEE PLAN & SECTIONS

100

A

116

100

EXIST. ROOF DECK TO
REMAIN, SEE PLAN

NEW WOOD BEAM,
SEE PLAN & SCHEDULE

HSS GIRDER FRAME ,
SEE PLAN & SCHEDULE

NEW STEEL DECK C/W
Z-GIRTS & SHEATHING,
SEE PLAN & SECTIONS

EXIST. GLULAM,
SEE PLAN & SCHEDULE

EXIST. 300x300 CONC. PIER

WELD PL.16, WELD TO
END OF HSS FRAME

2-PL.9 STRAPS, 1 EA.
SIDE EXIST. GLULAM

WELD TO PL.16

TYP. PERIMETER DECK
ANGLE, SEE PLAN

CONT. MASONRY SUPPORT ANGLE
FAST. TO U/S STEEL DECK

MASONRY WALL,
SEE PLAN & ARCH.
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Sections & Details

W14432
2016.07.12
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SEVEN OAKS POOL
RENOVATION &
ADDITION
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Owner

 1 : 10S-10
1 Section

 1 : 20S-10
2 Section

 1 : 20S-10
3 Elevation Detail

 1 : 10S-10
4 Section Detail

 1 : 10S-10
5 Section

 1 : 10S-10
6 Section

444 ADSUM DRIVE
WINNIPEG, MB
CANADA

CITY OF WINNIPEG
4TH FLOOR - 85 KING ST.
WINNIPEG, MB
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