



721-2016 ADDENDUM 4

LYNDALE DRIVE- MONCK AVENUE TO GAUVIN STREET, RIVERBANK STABILIZATION AND ASSOCIATED WORKS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: October 18, 2016
BY: Michael Van Helden, P. Eng.
TELEPHONE NO. 204-975-9433

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 The Submission Deadline in 12:00 noon Winnipeg time, October 21, 2016.

PART E – SPECIFICATIONS

Add: E17.6.6(d) The Contractor is advised that all timber piles and timber lagging to be removed are treated with creosote preservative. These materials are to be disposed of in accordance with D29 and any other applicable environmental regulations.