



## 748-2016 ADDENDUM 3

### CONSTRUCTION OF 2700 TRUNK SEWER - COCKBURN & CALROSSIE SEWER RELIEF WORKS - CONTRACT 4

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: February 1, 2017  
BY: Ray Offman, P.Eng.  
TELEPHONE NO. 204 986-1209

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: A20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID SUBMISSION**

Replace: 748-2016 Addendum 2 - Bid Submission with 748-2016 Addendum 3 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R2):

- Changed the unit price and amount for the allowance in item A.10
- Added item A.6(b) for the pre and post construction sewer inspection of the existing 1200 mm LDS line that crosses the new 2700 mm around the intersection of Wilton Street and Sparling Avenue.

Page numbering on some forms may be changed as a result.