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T-7 TELECOMMUNICATIONS SPECIFICATIONS

SYMBOL SCHEDULE
SYMBOL DESCRIPTION
VOICE/DATA OUTLET
\ 4 1D - DENOTES DATA OUTLET W/ 1 CAT6 CABLE
2D - DENOTES DATA OUTLET W/ 2 CAT6 CABLE
KEYPAD
- DOOR CONTACT
WIRELESS ACCESS POINT
E EXISTING TO REMAIN
D EXISTING TO BE REMOVED
ER EXISTING TO BE RELOCATED

CLOCK

WALL MOUNTED SPEAKER

BOOKSHELF SPEAKER

REQUEST TO EXIT MOTION SENSOR

ACCESS CONTROL CARD READER

MOTION SENSOR

DURESS BUTTON

KEY SWITCH

DATA OUTLET

HDMI, VGA, AUDIO

CONDUIT UP
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CONDUIT DOWN

PULLBOX SIZES

100x100x65mm

150x150x65mm

200x200x75mm
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and verifying all levels and dimensions and shall
report all discrepancies to the Architect and obtain
clarification prior to commencing work.




