

## **APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING**

### **SEE TABLES BELOW**

#### **Note:**

The “*Additional Information*” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of the investigations and due diligence required of the Proponent.

**The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any and all utility requirements of the Project**

Capital File No.	Notes	Street	From	To	Const. Est.	Project Est.
16-R-09		Ayr Bv	Kelvin Bv	Grant Av	\$59,144	\$69,581
16-R-09		Bessboro St	End	Scurfield Bv	\$44,687	\$52,573
16-R-09		Carlos Ln	Carlotta Cr	Carlotta Cr	\$75,998	\$89,409
16-R-09		Hewitt Cr	Eldridge Av	Haney St	\$82,703	\$97,298
16-R-09		Monticello Rd	Scurfield Bv	Scurfield Bv	\$113,370	\$133,376
16-R-09		Westmoreland Rd	Columbia Dr	Sheffield Rd	\$52,252	\$61,473
16-R-09		Glasgow Av	End	Osborne St	\$31,137	\$36,631
16-R-09	1	Manitoba Av	Salter St	McGregor St	\$140,890	\$165,753
16-R-09		Cannes Cr	Mandalay Dr	Jefferson Av	\$61,424	\$72,264
16-R-09		Manor House Ct	Mapleglen Dr	Mapleglen Dr	\$86,374	\$101,616
16-R-09		Mansard Cs	Jefferson Av	Jefferson Av	\$105,670	\$124,318
16-R-09		Marquis Cr	Margate Rd	Madrigal Cs	\$80,655	\$94,889
16-R-09		Emily St	McDermot Av	Notre Dame Av	\$31,600	\$37,177
16-R-09		Emily St	McDermot Av	Notre Dame Av	\$31,600	\$37,177
16-R-09		Hargrave St	McDermot Av	Notre Dame Av	\$50,789	\$59,752
16-R-09		Jonathan Cr	Forest Cove Dr	Rose Hill Wy	\$65,842	\$77,461
16-R-09		Lanark St	Kingsway	Academy Rd	\$87,636	\$103,101
16-R-09		Linden Ridge Dr	Falcon Ridge Dr	Laurel Ridge Dr	\$49,167	\$57,843
16-R-09		Woodcott Pl	Duncan Norrie Dr	Lindenwood Dr W	\$76,095	\$89,524
16-R-09		Tamarac By	Lakewood Bv	Lakewood Bv	\$108,805	\$128,006
16-R-09		Amarynth Cr (S leg)	36 Amarynth Cr	School Rd	\$59,397	\$69,879
16-R-09		Livinia Av	Knox St	Buchanan Bv	\$22,990	\$27,047
16-R-09		Wellington Av	E End	Empress St	\$77,413	\$91,074
16-R-09		Bellemer Dr	Grandmont Bv	Le Maire St	\$145,954	\$171,710
16-R-09		Chancery By	Burland Av	Burland Av	\$78,872	\$92,791
16-R-09	1	Killarney Av	Caledon Rd	Acadia By	\$103,562	\$121,838
16-R-09		La Porte Dr	Le Maire St	End	\$54,092	\$63,638
16-R-09		Prescot Rd	Leeds Av	Ryerson Av	\$48,233	\$56,744
16-R-09		Strand Cl	Charing Cross Cr	Charing Cross Cr	\$71,736	\$84,395
16-R-09		Gascon Rd	Forrester Av	Woodydell Av	\$78,224	\$92,028
16-R-09		Hyatt Pl	Dakota St	Novavista Dr	\$50,866	\$59,842
16-R-09		Thunder By	Woodydell Av	Bramton St	\$115,027	\$135,326
<b>Total Project Package Budget</b>						<b>\$2,755,534</b>
<p><b>General:</b> <i>Fees Proposal Evaluation Criteria (see B18.2)</i></p> <p><i>Assume 34 working days to Substantial Performance for this package</i></p> <p><i>Will require 2 construction Bid Opportunity's. Assume 90% of the working days for the construction bid opportunities will run concurrently. The assumption of working days noted for this assignment are the total working days of the construction bids including working days running concurrently. The consultant will have to have resources to run concurrent construction bid opportunity's. The assumption of 1 working day of construction bid opportunities running concurrently is not considered 2 working days for the consulting assignment.</i></p>						
<p><b>Additional Information:</b></p> <p>1 School in the immediate vicinity - Construction must take place during July/August</p>						