



309-2017 ADDENDUM 3

2017 LOCAL STREET RENEWAL PROGRAM: RUE DES MEURONS, SPEERS ROAD, LAKEWOOD BOULEVARD AND VARIOUS OTHER LOCATIONS

ISSUED: May 26, 2017
BY: B. Cockrell
TELEPHONE NO. 204 928-8431

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 309-2017 Bid Submission with 309-2017 Addendum 3 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Miscellaneous quantities changed and Section G: Sewer Repairs added.

PART D – SUPPLEMENTAL CONDITIONS

- Add: D2.1(b) Sewer Repairs
 - (i) Crystal Avenue
- Add: D2.2(a) (xvi) Installation of Manholes
- Add: D2.2(b) Sewer Repairs
 - (i) Crystal Avenue
- Revise: D20.1 to read: The Contractor shall achieve Substantial Performance within Eighty-five (85) consecutive Working Days of the commencement of the Work as specified in D14.
- Revise: D21.1 to read: The Contractor shall achieve Total Performance within Ninety (90) consecutive Working Days of the commencement of the Work as specified in D14.

DRAWINGS

- Replace: 309-2017 _Drawing CT-01-R0 with 309-2017 _Addendum_3 Drawing CT-01-R1
- 309-2017 _Drawing CT-02-R0 with 309-2017 _Addendum_3 Drawing CT-02-R1
- 309-2017 _Drawing CT-03-R0 with 309-2017 _Addendum_3 Drawing CT-03-R1
- 309-2017 _Drawing CT-04-R0 with 309-2017 _Addendum_3 Drawing CT-04-R1
- 309-2017 _Drawing CT-05-R0 with 309-2017 _Addendum_3 Drawing CT-05-R1

309-2017 _Drawing CT-06-R0 with 309-2017 _Addendum_3 Drawing CT-06-R1
309-2017 _Drawing CT-07-R0 with 309-2017 _Addendum_3 Drawing CT-07-R1
309-2017 _Drawing CT-08-R0 with 309-2017 _Addendum_3 Drawing CT-08-R1
309-2017 _Drawing CT-09-R0 with 309-2017 _Addendum_3 Drawing CT-09-R1
309-2017 _Drawing CT-10-R0 with 309-2017 _Addendum_3 Drawing CT-10-R1
309-2017 _Drawing CT-11-R0 with 309-2017 _Addendum_3 Drawing CT-11-R1
309-2017 _Drawing CT-13-R0 with 309-2017 _Addendum_3 Drawing CT-13-R1
309-2017 _Drawing CT-15-R0 with 309-2017 _Addendum_3 Drawing CT-15-R1
309-2017 _Drawing CT-17-R0 with 309-2017 _Addendum_3 Drawing CT-17-R1
309-2017 _Drawing CT-18-R0 with 309-2017 _Addendum_3 Drawing CT-18-R1
309-2017 _Drawing CT-19-R0 with 309-2017 _Addendum_3 Drawing CT-19-R1
309-2017 _Drawing CT-20-R0 with 309-2017 _Addendum_3 Drawing CT-20-R1
309-2017 _Drawing CT-21-R0 with 309-2017 _Addendum_3 Drawing CT-21-R1
309-2017 _Drawing CT-22-R0 with 309-2017 _Addendum_3 Drawing CT-22-R1
309-2017 _Drawing CT-23-R0 with 309-2017 _Addendum_3 Drawing CT-23-R1
309-2017 _Drawing CT-24-R0 with 309-2017 _Addendum_3 Drawing CT-24-R1
309-2017 _Drawing CT-25-R0 with 309-2017 _Addendum_3 Drawing CT-25-R1
309-2017 _Drawing CT-26-R0 with 309-2017 _Addendum_3 Drawing CT-26-R1
309-2017 _Drawing CT-27-R0 with 309-2017 _Addendum_3 Drawing CT-27-R1