



6. Execution of Contract The Proponent agrees to execute and return the Contract no later than seven (7) Calendar Days after receipt of the Contract, in the manner specified in C4.

7. Commencement of the Work The Proponent agrees that no Work shall commence until he/she is in receipt of a notice of award from the Award Authority authorizing the commencement of the Work.

8. Contract The Proponent agrees that the Request for Proposal in its entirety shall be deemed to be incorporated in and to form a part of this offer notwithstanding that not all parts thereof are necessarily attached to or accompany this Proposal.

9. Addenda The Proponent certifies that the following addenda have been received and agrees that they shall be deemed to form a part of the Contract:

No.	_____	Dated	_____
	_____		_____
	_____		_____

10. Time This offer shall be open for acceptance, binding and irrevocable for a period of sixty (60) Calendar Days following the Submission Deadline.

11. Signatures The Proponent or the Proponent's authorized official or officials have signed this

\_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_.

Signature of Proponent or  
Proponent's Authorized Official or Officials

\_\_\_\_\_

(Print here name and official capacity of individual whose signature appears above)

\_\_\_\_\_

(Print here name and official capacity of individual whose signature appears above)

**FORM B: PRICES**  
(See B10)

MAGAS MEMORIAL PARK PLAYGROUND REDEVELOPMENT

**BUDGET: \$ 170,500**

UNIT PRICES

ITEM NO.	DESCRIPTION	SPEC. REF.	UNIT	APPROX. QUANTITY	UNIT PRICE	AMOUNT
1.	Remove Chain Link Fencing	E11	LM	77		
2.	Excavate and Dispose existing play surfacing	E12	CM	13		
3.	Excavate and dispose of earth and sand for new play area	E12	CM	101		
4.	Rough grading	E12	SM	324		
5.	Supply and install drainage piping	E13	LM	25		
6.	Supply and Install 127 mm (5") reinforced concrete path and seating area	E14	SM	78		
7.	Supply and Install 2 tier timber edging w/ cap	E15	LM	20		
8.	Supply and Install 3 tier timber edging w/ cap	E15	LM	12		
9.	Supply and Install 2-5 Play Equipment	E24 E26	LS	1		
10.	Supply and Install 5-12 Play Equipment	E24 E26	LS	1		
11.	Supply and Install Independent Components	E24 E26	LS	1		
12.	Supply and Install 2440 mm (8'-0") Tall, 2 Bay, 2 Belt, 2 Infant Swing Set	E25 E26	EA	1		
13.	Supply and Install engineered wood fibre safety surfacing	E16	SM	330		
14.	Supply and Install perennial planting beds	E17	CM	4		
15.	Supply and Install wood chip mulch	E18	SM	37		
16.	Supply and Install perennial grasses	E19	EA	25		
17.	Supply and Install trees w/ 2yr maintenance	E19	EA	8		
18.	Supply and Install 912mm high timber fencing	E20	LM	28		
19.	Supply and Install 1410mm high chain link and timber fencing	E20	LM	42		

**FORM B: PRICES**  
(See B10)

**MAGAS MEMORIAL PARK PLAYGROUND REDEVELOPMENT**

**BUDGET: \$ 170,500**

**UNIT PRICES**

<b>ITEM NO.</b>	<b>DESCRIPTION</b>	<b>SPEC. REF.</b>	<b>UNIT</b>	<b>APPROX. QUANTITY</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
20.	Supply and Install custom memorial wood entrance gates and wood bollard	E20	LS	1		
21.	Supply and Install chain link and timber access gate	E20	LS	1		
22.	Supply and Install limestone plinth	E21	LS	1		
23.	Supply and Install new soil and sod	E22	SM	296		
24.	Pick Up and Install Tache benches w/ arm rests	E23	EA	1		
25.	Pick Up and Install accessible picnic table	E23	EA	1		
26.	Pick Up and Install metal slat waste receptacle	E23	EA	1		
TOTAL BID PRICE (GST extra) (in figures)			\$	_____		
_____						
_____						