
T/O BASEMENT
96680

1
CONC. WALL,
SEE PLAN & SCHEDULE

12 FLEXCELL, TYP.

CONC. SLAB,
SEE PLAN & SCHEDULE

EXTEND PILE REINF. INTO 
CONC. WALL ABOVE

CONC. PILE,
SEE PLAN & SCHEDULE

T/O BASEMENT
96680

B

12 FLEXCELL, TYP.

CONC. SLAB,
SEE PLAN & SCHEDULE

COLUMN B.PL.12x200x200
C/W 4-3/4"Ø A.BOLTS
ON 25 NON-SHRINK GROUT

CONC. PILE
SEE PLAN & SCHEDULE

STEEL COLUMN,
SEE PLAN & SCHEDULE

CONC. PILECAP
SEE PLAN & SCHEDULE

T/O ENTRY SLAB
97980

C

75

PROVIDE ADD'NL 2-20M TOP 
& BOTT. IN THICKENED EDGE

CONC. STAIRS, 
SEE PLAN & ARCH.

STAIR REVEAL, 
SEE ARCH. FOR DETAILS

PROVIDE MATCHING EPOXY 
DOWELS INTO EXIST. 
SITE CONFIRM EXIST.

EXIST. BLDG. 
SHOWN HATCHED

15
0

MAINTAIN MIN. 150 
DP. SLAB 

THICKNESS BELOW 
STAIR RISE/RUNS

1
1

2

96680
T/O NEW BASEMENT SLAB

COMPACTED GRANULAR
FREE OF VOIDS

NEW CONC. SLAB,
SEE PLAN & SCHEDULE

NEW 12 FLEXCELL, TYP.

TYP. MATCHING EPOXY 
DOWELS INTO EXIST.

C/W HILTI HY70

10 MIL POLY

CONTRACTOR TO CONFIRM THRU 
SELECTIVE DRILLING EXISTING 
BASEMENT SUBGRADE FREE OF VOIDS

EXIST. BLDG. 
SHOWN HATCHED

45.00°
REMOVE EXIST. CONC. SLAB

U/S ROOF DECK
104335

A

STEEL BEAM,
SEE PLAN & SCHEDULE

STEEL CHANNEL JOIST
C/W STEEL DECKING,
SEE PLAN & SCHEDULECOPE STEEL CHANNEL ,

SEE SECTION FOR DETAILS 

CURTIAN WALL,
SEE ARCH. FOR DETAILS

PARAPET WALL W/ 38x140 SPF #2 @ 400 O/C
W/ MATCHING DOUBLE TOP & BOTTOM PLATE 
C/W 12 SHEATHING ALL AROUND

4
S-7

U/S ROOF DECK
104335

1

CANT. STEEL BEAM OUT TO 
U/S O/F STEEL CHANNEL,
SEE PLAN & SCHEDULE

STEEL CHANNEL,
SEE PLAN 

STEEL CHANNEL JOISTS 
C/W STEEL DECK, SEE PLAN 

TYP. STEEL DECK ANGLE
FAST. TO STUDWALL
W/ #12 TEKS @ 200 O/C STAGGERED

PARAPET WALL,
SEE PLAN & ARCH

CANTILEVER STEEL DECK

U/S ROOF DECK
104335

4

STEEL JOISTS C/W STEEL DECK,
SEE PLAN & SCHEDULE

STEEL STUD WALL,
SEE PLAN & SCHEDULE

PROVIDE SLIP JOINT @ T/O WALL

PARAPET WALL,
SEE PLAN & ARCH.

5

STEEL BEAM,
SEE PLAN & SCHEDULE

STEEL CHANNEL ABOVE 
BEAM, SEE PLAN 

STEEL CHANNEL 
JOISTS C/W STEEL 

DECK, SEE PLAN 

STEEL ANGLE,
SEE PLAN & SECTIONS FOR DETAILS

HSS OUTRIGGER, SEE PLAN

CONFIRM W/ ARCH.

+/- 212

PARAPET WALL,
SEE PLAN & ARCH.

U/S ROOF DECK
104335

B

STEEL BEAM,
SEE PLAN & SCHEDULE

STEEL CHANNEL SPLICE LOC'N
CONNECTION BY SUPPLIER

STEEL DECK,
SEE PLAN

STEEL CHANNEL JOISTS,
SEE PLAN & SCHEDULE

U/S ROOF DECK
104335

21
2050

EXIST. BLDG. 
SHOWN HATCHED

STEEL BEAM,
SEE PLAN & SCHEDULE

STEEL CHANNEL
SEE PLAN 

BACK TO BACK STEEL CHANNEL 
C/W STEEL DECK, SEE PLAN 

TYP. STEEL DECK ANGLE
BOLTED TO STUDS
SEE PLAN

STEEL BEAM BYND

STEEL COLUMN BEYOND,
SEE PLAN & SCHEDULE

CANTILEVER STEEL DECK 

STEEL STUD WALL,
SEE PLAN & SCHEDULE

PARAPET WALL,
SEE PLAN & ARCH.

.6 50-250

T/O MAIN FLOOR
100000

1
198

OWSJ C/W STEEL DECK & 
CONC. TOPPING, 

SEE PLAN & SCHEDULE

STEEL BEAM,
SEE PLAN & SCHEDULE

STEEL BEAM 
CONNECTION TO EMBED 

PL. EA. END BY SUPPLIER

PROVIDE BEAM POCKET
C/W EMBEDDED WELD PL.
FILL W/ 30 MPa CONC. AS REQ'D

STEEL COLUMN,
SEE PLAN & SCHEDULE
CONNECTION TO BEAM BELOW BY SUPPLIER

TYP. CONFIRM 
DIM'S W/ ARCH.

CONC. WALL,
SEE PLAN & SCHEDULE

ALIGN WEB STIFF. 
W/ COL. ABOVE, TYP.

T/O MAIN FLOOR
100000

C

EXIST. CONC. WALL, SEE PLAN
SEE ARCH FOR THRESHOLD 
REQ'MENTS

EXIST. FLOOR

OWSJ TOP CHORD EXTENSION
C/W STEEL DECK & CONC. TOPPING,

SEE PLAN & SCHEDULE

NEW LEDGER ANGLE
FAST. TO EXIST. W/ HILTI HIT-HY 200 

ADHESIVE ANCHORING SYSTEM

75

W6 JOIST
SEE PLAN & SCHEDULE

U/S ROOF DECK
104335

CNEW LEDGER ANGLE FAST TO EXIST. FACE
W/ HILTI HIT-HY70 ADHESIVE ANCHORING SYSTEM

W/ 12Ø HAS THREADED ROD @ 406 O/C
W/ MIN. 250 EMBEDMENT INTO MULTI WYTHE BRICK WALL

ELEV. VARIES, SEE ARCH. SITE COORDINATE ROD
LOC'NS INTO CENTRE OF BRICK PRIOR TO ORDERING

75
W6 JOIST

SEE PLAN & SCHEDULE

COPE W6 & EXTEND TOP FLANGE

ADDN'L 1-20M HORIZ.
EACH SIDE

PRE-CAST SUMP PIT

10mm ALUM. CHECKERED
PLATE COVER
C/W GALV. L38x38x6.4
ALL 4 SIDES PERIMETER
C/W GASKET & SEAL

15
S-5

20
0
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PRE-CAST SUMP PIT
SEE MECH & ARCH

CONT. GALV. L38x38x6.4  FRAME
W/ 10Ø x 100 LG. ANCHORS @ 400 O/C

10mm ALUM. CHECKERED
PLATE COVER

C/W GALV. L38x38x6.4
ALL 4 SIDES PERIMETER

C/W GASKET & SEAL

ADDN'L 1-20M HORIZ.
EACH SIDE

COLUMN

- MAXIMUM SPACING FOR SAW CUTS TO BE 6000 O/C
  UNLESS NOTED OTHERWISE ON PLANS.
- FOR AREAS WITH TILE FINISH, PROVIDE SAW CUTS
  TO MATCH CONTROL JOINTS IN FLOOR TILE.
- ARCHITECT TO CONFIRM ALL SAWCUT LOCATIONS.

TYP. 25 DP. x 3 WIDE SAW CUT.
SAW CUT 12-24 HOURS AFTER POURING SLAB.

CUTS TO BE FILLED W/ APPROVED
CAULKING OR JOINT FILLER

SEE ARCH & SPEC. FOR DETAILS

CONCRETE TO BE POURED AFTER
STEEL & SLABS ARE IN PLACE
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