

CONTRACTOR TO CONFIRM ALL DIMENSIONS AND REPORT ANY DISCREPANCIES TO CONTRACT ADMINISTRATOR PRIOR TO CONSTRUCTION. LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.

**NOTES:**

Fence/gate posts and chain link fabric removals by City of Winnipeg. Posts will be cut off at grade.

Contractor to remove all foundations and portions of posts below grade to min. 1m. Location of posts may be adjusted +/- 300mm on site to accommodate new piles

- 1 Remove existing players benches (4).
- 2 Remove existing netting and aircraft cable (70 LM).
- 3 Remove existing support posts and cables (6).

- x—x— Existing fence to remain
- — — Extent of work area
- o—o— Existing fence to be removed
- Existing backstop to be removed

DESIGNED BY SM / IM      CHECKED BY

DRAWN BY IM      APPROVED BY

HORIZ. SCALE 1:750  
 VERT. SCALE

DATE August 2017

MANAGER, PARK AND OPEN SPACES      DATE

MANAGER, URBAN DESIGN DIVISION      DATE

DRAWING TITLE  
 Transcona Stadium - New Backstop and Associated Works  
**EXISTING CONDITIONS AND REMOVALS**

SITE ADDRESS      DRAWING NO.  
 1121 Wabasha St.      T19-C-1  
 BID OPPORTUNITY NO.  
 696-2017



RESIDENTIAL PROPERTIES

HAROLD AVE. EAST

RESIDENTIAL PROPERTIES

KILDARE AVE. EAST

