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QUESTIONS AND ANSWERS 

Q1: If the total number of microfiche images to digitize exceeds the estimate stated in the RFP (1.79 million as per 
D3.2(a) and E2.1), will the Contractor be expected to continue work until all images are digitized and, if so, will 
the Contractor be compensated for the extra work? 

A1: If the total number of microfiche images exceeds the estimate in D3.2(a) and E2.1, the Contractor is only 
responsible for digitizing an extra 2%, making the maximum number of microfiche images the Contractor 
is responsible for digitizing 1,825,800. 
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Request for Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive. 

 

  


