U EXISTING DRY WELL - EXISTING MOTOR EXISTING MOTOR
ROOM RECEPTACLES - EXISTING MOTOR LIGHT SWITCH ROOM HEAT TRACE (4 TOTAL) - EXISTING MOTOR T ROOM LIGHT (SEE PANEL SCHEDULE) P EXISTING TRANSFORMER -- EXISTING MOTOR (T) VAULT LIGHT SWITCH ROOM LIGHT FUTURE FLOOD **MOTOR** - EXISTING MOTOR T EXISTING TRANSFORMER ROOM LIGHT **VAULT LIGHT** EXISTING -TRANSFORMER P-F1 FLOOD VAULT LIGHT MOTOR - EXISTING STEEL **TRANSFORMER** SUPPORTS (4 TOTAL) - EXISTING MOTOR (T ROOM LIGHT EXISTING -<u>P-F2</u> FLOOD TRANSFORMER VAULT LIGHT $O_{\overline{FN-F1}}^{\overline{FN-F1}}$ MOTOR - EXISTING MOTOR T EXISTING -EXISTING STEEL TRANSFORMER SUPPORTS \circ VAULT LIGHT (3 TOTAL) <u>PU-F10</u> DEWATERING MAN HOLE MOTOR Talala di di P EXISTING TRANSFORMER VAULT RECEPTACLE EXISTING OUTDOOR (2 TOTAL) RECEPTACLE MAIN FLOOR PLAN SCALE: 1: 40 GENERAL NOTES: 1. UNLESS OTHERWISE NOTED, ALL CONDUIT, WIRING AND DEVICES FEEDING INTO DRY WELL & WET WELL AREAS ARE TO REMAIN. **APEGIN**

RTU PANEL MOTOR ROOM DEMOLITION

ELECTRICAL SINGLE LINE DIAGRAM DEMOLITION

PNL-F72 JUNCTION BOX LAYOUT AND CONNECTION DIAGRAM

REFERENCE DRAWINGS

1-0179F-A0009

-0179F-E0019

-0179F-E0002

DRAWING NUMBER

DEMOLITION NOTES

- PROVIDE DEMOLITION OF EXISTING MEDIUM VOLTAGE SERVICE TRANSFORMERS AND ASSOCIATED CABLING AND CONDUIT. CONSULT WITH THE CITY IF ANY EQUIPMENT SHOULD BE KEPT, OTHERWISE DISPOSE OF ALL EQUIPMENT. NOTE: TRANSFORMERS CONTAIN PCBs IN OIL AND WILL REQUIRE PROPER DISPOSING OF. CONTRACTOR TO INCLUDE PRICING FOR DISPOSING OF PCB OIL.
- B REMOVE EXISTING 5kV SERVICE CONDUCTORS BACK TO THE SOURCE. CUT BACK CONDUIT AND INSTALL REMOVABLE PLUG THAT IS TOP FLUSH WITH FINISHED FLOOR.
- (C) PROVIDE DEMOLITION OF EXISTING SPLITTER, SUPPORTS AND ASSOCIATED CABLING. FIRESTOP ALL ABANDONED WALL PENETRATIONS.
- PROVIDE DEMOLITION OF EXISTING REDUCED VOLTAGE STARTER FOR PUMP P-F1. DEMOLISH ALL ASSOCIATED CABLING. CUT BACK CONDUIT AT STARTER/MOTOR AND INSTALL REMOVABLE PLUG ON BOTH ENDS THAT IS TOP FLUSH WITH FINISHED FLOOR.
- PROVIDE DEMOLITION OF EXISTING REDUCED VOLTAGE STARTER FOR PUMP P-F2. DEMOLISH ALL ASSOCIATED CABLING. CUT BACK CONDUIT AT STARTER/MOTOR AND INSTALL REMOVABLE PLUG ON BOTH ENDS THAT IS TOP FLUSH WITH FINISHED FLOOR.
- F) PROVIDE DEMOLITION OF EXISTING ITE FEEDER BREAKER FOR PUMP P-F1. DEMOLISH ALL ASSOCIATED CABLING AND CONDUIT.
- PROVIDE DEMOLITION OF EXISTING ITE FEEDER BREAKER FOR PUMP P-F2. DEMOLISH ALL ASSOCIATED CABLING AND CONDUIT.
- PROVIDE DEMOLITION OF ALL CABLING AND CONDUIT ASSOCIATED WITH FLOOD PUMP P-F1 DISCONNECT SWITCH. DISCONNECT SWITCH WILL BE REUSED AND RELOCATED WITHIN THE MOTOR ROOM.
- PROVIDE DEMOLITION OF ALL CABLING AND CONDUIT ASSOCIATED WITH FLOOD PUMP P-F2 DISCONNECT SWITCH. DISCONNECT SWITCH WILL BE REUSED AND RELOCATED WITHIN THE MOTOR ROOM.
- PROVIDE DEMOLITION OF EXISTING 120/240V UTILITY METER ENCLOSURE. INFILL EXISTING WALL PENETRATION WITH GROUT OR APPROVED MEANS.
 PROVIDE TOUCH-UP PAINT TO MATCH BUILDING EXTERIOR.
- PROVIDE TOUCH—UP PAINT TO MATCH BUILDING EXTERIOR.

 PROVIDE DEMOLITION OF EXISTING 120/240V PANELBOARD AND ALL UPSTREAM ASSOCIATED CABLING AND CONDUIT TO UTILITY METER. REFER TO PANEL SCHEDULE BELOW FOR DOWNSTREAM CABLING/CONDUIT THAT WILL BE DEMOLISHED ALONG WITH DOWNSTREAM CABLING/CONDUIT THAT WILL REMAIN FOR
- SCHEDULE BELOW FOR DOWNSTREAM CABLING/CONDUIT THAT WILL BE DEMOLISHED ALONG WITH DOWNSTREAM CABLING/CONDUIT THAT WILL REMAIN FOR CONNECTION TO A NEW INSTALLED JUNCTION BOX. JUNCTION BOX WILL BE BE LOCATED AT THE SAME LOCATION OF REMOVED 120/240V PANELBOARD.
- DISCONNECT FIELD WIRING TO RTU PANEL. RTU PANEL WILL BE RELOCATED TO NEW ELECTRICAL ROOM (TRANSFORMER VAULT). DEMOLISH ALL CABLING AND CONDUIT ASSOCIATED WITH 120 VAC SUPPLY, 600 VAC POWER FAIL RELAY, PUMP 1 AND PUMP 2. REFER TO DRAWING 1-0179F-A0009 FOR DETAILS.
- EXISTING COMBINED SEWER OVERFLOW (CSO) PANEL TO REMAIN. DEMOLISH ALL ASSOCIATED 120 VAC SUPPLY CABLING AND CONDUIT BACK TO 120/240V PANELBOARD REMOVED IN DEMOLITION NOTE K. A NEW 120 VAC SUPPLY WILL TIE INTO SAME CSO PANEL TERMINALS.
- PROVIDE DEMOLITION OF EXISTING DISCONNECT SWITCHES. DEMOLISH ALL ASSOCIATED CABLING AND CONDUIT. CONSULT WITH THE CITY OF WINNIPEG IF DISCONNECTS SHOULD BE KEPT, OTHERWISE DISPOSE OF DISCONNECTS.
- (0) PROVIDE DEMOLITION OF EXISTING DEWATERING PUMP MANUAL STARTER AND ALL ASSOCIATED CABLING AND CONDUIT.
- PROVIDE DEMOLITION OF ALL EXISTING LIGHTS, SWITCHES AND RECEPTACLES IN THE TRANSFORMER VAULT. DEMOLISH ALL ASSOCIATED CABLING AND CONDUIT BACK TO 120/240V PANELBOARD REMOVED IN DEMOLITION NOTE K.
- Q PROVIDE DEMOLITION OF EXISTING MOTOR ROOM LIGHT SWITCH. DEMOLISH ALL ASSOCIATED CABLING AND CONDUIT. LIGHT FIXTURES ARE TO REMAIN.
- PROVIDE DEMOLITION OF EXISTING 5kV SERVICE UTILITY METER ENCLOSURE. CONSULT WITH MANITOBA HYDRO IF METER SHOULD BE KEPT, OTHERWISE DISPOSE OF METER. INFILL EXISTING WALL PENETRATION WITH GROUT OR APPROVED MEANS. PROVIDE TOUCH—UP PAINT TO MATCH BUILDING EXTERIOR.
- PROVIDE DEMOLITION OF EXISTING SWITCH FEEDING OUTDOOR RECEPTACLE. DEMOLISH OUTDOOR RECEPTACLE ALONG WITH ALL ASSOCIATED CABLING AND CONDUIT.
- (T) MOTOR ROOM LIGHT FIXTURES AND RECEPTACLES ARE TO REMAIN. NEW 120 VAC SUPPLIES WILL FEED EXISTING LIGHT FIXTURES AND RECEPTACLES.
- MOTOR ROOM LIGHT SWITCH FOR DRY WELL LIGHTS IS TO REMAIN. NEW 120 VAC SUPPLY FROM PNL-F72 (ELECTRICAL ROOM) WILL FEED EXISTING DRY WELL LIGHT SWITCH. SWITCH CONDUIT GOING BACK TO 120/240V PANELBOARD REMOVED IN DEMOLITION NOTE K MUST REMAIN.
- (V) PROVIDE DEMOLITION OF EXISTING FAN MANUAL STARTER AND ALL ASSOCIATED CABLING AND CONDUIT.
- PROVIDE DEMOLITION OF EXISTING 5KV UTILITY METERING CURRENT AND POTENTIAL TRANSFORMERS AND ALL ASSOCIATED CONDUIT AND CABLING. CONSULT WITH MANITOBA HYDRO IF METERING TRANSFORMERS SHOULD BE KEPT, OTHERWISE DISPOSE OF METERING TRANSFORMERS.
- PROVIDE DEMOLITION OF EXISTING GROUND CABLING AND CONDUIT IN THE TRANSFORMER VAULT. FIRESTOP ALL EXISTING ABANDONED WALL PENETRATIONS THAT WERE USED FOR GROUND CABLING.
- Y PROVIDE DEMOLITION OF ALL EXISTING FRAMING AND SUPPORT STRUCTURES INSIDE THE TRANSFORMER VAULT.
- Z EXISTING MOTORS TO REMAIN.

LEGEND:

EXISTING

DEMOLISH

PANEL ID: TOP FED X SURF. MOUNT X MAIN DISTRIBUTION PANEL 100A 120/240V BOT. FED FLUSH MOUNT LOCATION: DESCRIPTION: EXISTING 120/240V DISTRIBUTION PANELBOARD MOTOR ROOM INTERRUPTING RATING: MFG / MODEL: AMALGAMATED ELECTRIC CORPORATION TYPE NEAB MAIN BREAKER: 100A INST. SETTINGS: DESCRIPTION 1 SAMPLER OUTLET 220V 1 HEATER MAIN 1 SAMPLER OUTLET 220V 30-2P 3 | HEATER MAIN 1 MAIN FLOOR PLUG — OUTSIDE PLUG 15 5 | VAULT LIGHTS & PLUG 15 | 1 | SPARE 7 CSO PANEL 1 | 15 15 | 2 | DRYWELL PLUGS 15 9 DRYWELL LIGHTS 15 | 2 | DRYWELL PLUGS 15 11 | ALARM PANEL TOTAL CONNECTED LOAD: 000.0 kVA 000.0 A 000.0 KVA PHASE A: AFCI ARC FAULT CIRCUIT INTERRUPTOR 000.0 kVA 000.0 A PHASE B: 000.0 A (AVG) GFCI GROUND FAULT CIRCUIT INTERRUPTOR LOCK LOCKED BREAKER 000.0 kVA 000.0 A 000.0 A (MAX) PHASE C: DEMOLISH ALL DOWNSTREAM CABLING ALONG WITH ASSOCIATED CONDUIT THAT WILL BE UNUSED. CAP OFF EXISTING CONDUITS TO REMAIN. EXISTING CABLING AND CONDUIT TO REMAIN. DISCONNECT CABLING AND MARK WIRING/CABLE CIRCUIT NUMBERS FOR CONNECTION TO A NEW INSTALLED JUNCTION BOX. REFER TO DRAWING 1-0179F-E0019 FOR CONNECTION DETAILS TO NEW JUNCTION BOX.

SNC-LAVALIN INC. 148 Nature Park Way SNC+LAVALIN Winnipeg, MB, Canada R3P 0X7 204-786-8080 CHECKED BY: DESIGNED BY: B. CLEVEN K. SAPIAK APPROVED BY: B. CLEVEN ISSUED FOR CONSTRUCTION K. ZUREK 01 ADDED LOCAL SWITCHES, ISSUED FOR CONSTRUCTION 2019/01/24 KS BC DATE: 2018/06/25 DATE: 2019/01/24 2018/12/14 KS BC CONSULTANT NO.: 00 ISSUED FOR TENDER AND CONSTRUCTION DATE DESIGN CHECK

Certificate of Authorization

SNC-Lavalin Inc.

No. 4489

1:40

E SAPIAK Member 33675

Winnipeg THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT

ROLAND FLOOD PUMPING STATION
2019 UPGRADES
ELECTRICAL PLAN LAYOUT
MAIN FLOOR
DEMOLITION

CITY DRAWING NUMBER | SHEET | REV. | SIZE | 1 - 0179F - E0007 | 001 | 01 | A1

1-0179F-E0007-001.dwg